1.  What equipment can stay in the work area overnight?  

Answer:  The Contractor and all Subcontractors will be allowed to leave equipment that is trailer’d within the secure area overnight; however the equipment must not be self-propelled nor drivable. All other tools, equipment and selective demolition materials must be removed from inside the BCCY security enclosure to one of the staging areas at the end of each workday.

2.  Work hours flexibility, can overtime be authorized?  This item was incorrectly stated during the conference as “no overtime”.

Answer:  Overtime can be scheduled a minimum of 72 hours in advance for work on the main sewer line.  During the relining process, laterals will be blocked from entering the sewer main.  The installation must be tested before re-opening the laterals and all laterals must be completed before the day, which may extend past 3:30 pm.  This overtime must be scheduled and approved by site personnel. 

3.  Which facilities can operate without sewer service during the relining?  

Answer:  All sewer outages will be scheduled with BCCY personnel in advance.  There are 3 facilities which cannot be shut down for more than 2 hours, they are:  Bldg J (dormitory), Bldg K (dormitory) and Bldg 18 (infirmary).

4. Availability of independent 3rd party inspectors, can in-house inspectors be approved?

Answer:  Addendum #1 adds that in-house Quality Control personnel or in-house Engineers can be used as a 3rd party inspector with a notarized affidavit stating that they will perform the inspection 

5.  Can future site visits after the pre-bid conference be arranged?

Answer:  Yes, however prior arrangements must be made with  BCCY staff.


6.  Can pressure testing be used to test the CIPP installation instead of hydrostatic pressure of the main line?

Answer:  Addendum #1 adds that pressure testing is allowed 


