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SECTION 01 10 00 – SUMMARY OF WORK
Revise this Section by deleting and inserting text to meet Project-specific requirements.

This Section uses the term "Architect." Change this term to match that used to identify the design professional as defined in the General and Supplementary Conditions.

This Section supplements the requirements of the Owner-Contractor Agreement and General Conditions published by the AIA. When other contract documents are used for Project, coordinate the requirements found here.

Much of this Section consists of Project-specific data. Examples given in the model text in the Evaluations illustrate possible Section content. Use the model text to develop text for specific Project requirements. See Evaluations.

This Section and others in Division 01 that deal with multiple contracts use four contracts to illustrate a typical project conducted under multiple contracts. Revise to suit Project.

Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.

1. GENERAL

1.1 SUMMARY

Retain or delete this article in all Sections of Project Manual.

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Coordination with occupants.

4. Work restrictions.

5. Specification and drawing conventions.

6. Miscellaneous provisions.

1.2 PROJECT INFORMATION

A. Project Identification: 



HVAC System Replacement 










State Police Troop L Headquarters 










Project No.: 01-107-06B-11, F.01003807









State ID: S00814 Site Code: 1-52-004
B. Project Location: 




State Police Troop L Headquarters
2600 North Causeway Blvd.
Mandeville, LA 70471 
C. Owner:






Facility Planning and Control











P. 0. Box 94095











Baton Rouge, Louisiana, 70804‑9095

1. Owner's Representative: 
Mr. Mark Bradley, Facility Planning and Control
D. User: 







Lt. Louis Calato, 










Executive Officer – Troop L Headquarters 









2600 North causeway Blvd









Mandeville, LA 70471
E. Engineer: 






Dammon Engineering, Inc.









Brian Mistich, Chief Engineer









554 Old Spanish Trail










Slidell, LA 70458
1. Contact: 




David Dammon








(985) 649-5832

Retain "Contractor" Paragraph below only if Contractor is selected by negotiation and subcontracts are subsequently bid.

Revise subparagraph below to accurately describe contract structure of Project.

"Project Coordinator for Multiple Contracts" Paragraph below identifies Project coordinator for projects constructed under multiple contracts. Revise if additional information is necessary.

Retain "Project Web Site" Paragraph below if Project uses a project Web site, project extranet, or FTP site for information and document management.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

In first paragraph below, include an abbreviated description of the Work for Project identified in "Project Information" Article. See Evaluations. For single prime contracts, this article may be eliminated.

A. The Work of Project is defined by the Contract Documents and consists of the following:
1. 

This project consists of the removal and replacement of the existing HVAC system including ductwork, air handler unit, associated mold remediation, and any required wall and ceiling finishes replacement within the approximately 10,000 sq ft Troop L Headquarters. 
Insert additional paragraphs for other major items of work. See Evaluations for model text.

B. Type of Contract.

Retain one of two subparagraphs below.

1. Project will be constructed under a single prime contract.

Insert additional paragraphs specifying specific limitations on use of existing building. See Evaluations for model text.

1.4 COORDINATION WITH OCCUPANTS

Retain "Full Owner Occupancy" Paragraph below if Owner will occupy all or part of premises during construction. Revise to suit Project. See Evaluations.

A. Owner Occupancy: Owner will occupy site and adjacent buildings during the entire construction period.  Owner will, at his/her expense, rent a portable building for day to day operations.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities having jurisdiction.

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's operations.

1.5 ACCESS TO SITE
A. General: Contractor shall have limited use of Project site for construction operations as indicated on Drawings by the Contract limits and as indicated by requirements of this Section.
B. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.

Retain first "Limits" Subparagraph below on projects where necessary to describe areas of a site where work is permitted. Expand to indicate areas of site where incursions are forbidden under any circumstances. See Evaluations for model text.

1. Limits: Confine construction operations to <Insert description of areas where work is permitted>.

Retain "Limits" Subparagraph below for greenfield sites if reduced site disturbance is required for LEED-NC, LEED-CS or LEED for Schools Credit SS 5.1. See Evaluations.

"Driveways, Walkways and Entrances" Subparagraph below is an example of a special requirement appropriate to many projects. Revise to suit Project or delete.

2. Driveways, Walkways and Entrances: Keep driveways, parking areas, loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction operations.

b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.

Insert other paragraphs, as appropriate, describing additional limitations on use of site by construction personnel. See Evaluations for model text.

Retain "Condition of Existing Building" Paragraph below if the Work involves existing occupied building.

C. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Repair damage caused by construction operations.

D. On-Site Work Hours: Limit work at the facility to normal business working hours of 7:00 a.m. to 5:30 p.m., Monday through Friday except Holidays or as otherwise directed.

Retain "Existing Utility Interruptions" Paragraph below for existing utilities. Coordinate with requirements for temporary utilities specified in Section 015000 "Temporary Facilities and Controls."

Retain "Noise, Vibration, and Odors" Paragraph below for work in or near occupied facilities.

E. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.

Retain "Nonsmoking Building" Paragraph below if required for LEED.

Retain "Controlled Substances" Paragraph to correspond to Owner's requirements. Revise to suit Project. Where Owner's requirements are extensive, refer to and insert Owner policy and procedure documents to the Project Manual.

F. Controlled Substances: Use of tobacco products and other controlled substances is not permitted on Project site.

Insert additional paragraphs to specify restrictions on Contractor's use of premises or to specify limitations because of Owner occupancy.

1.6 SPECIFICATION AND DRAWING CONVENTIONS

Retain this article or portions of it if an explanation of conventions used in the Specifications and Drawings is necessary. Revise to suit Project. See Evaluations.

A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.

Retain "Drawing Coordination" Paragraph below to explain relationship between Drawing information and Specification content. Revise to suit Project.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail in the Specifications. One or more of the following are used on Drawings to identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.

Retain this article only when Project is subject to unusual general requirements that do not belong elsewhere but that affect entire Project. See Evaluations for model text. Delete article if no unusual requirements.

2. PRODUCTS (Not Used)

3. EXECUTION (Not Used)
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