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SECTION 01 10 00 – SUMMARY OF WORK
Revise this Section by deleting and inserting text to meet Project-specific requirements.

This Section uses the term "Architect." Change this term to match that used to identify the design professional as defined in the General and Supplementary Conditions.

This Section supplements the requirements of the Owner-Contractor Agreement and General Conditions published by the AIA. When other contract documents are used for Project, coordinate the requirements found here.

Much of this Section consists of Project-specific data. Examples given in the model text in the Evaluations illustrate possible Section content. Use the model text to develop text for specific Project requirements. See Evaluations.

This Section and others in Division 01 that deal with multiple contracts use four contracts to illustrate a typical project conducted under multiple contracts. Revise to suit Project.

Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.

1. GENERAL

1.1 SUMMARY

Retain or delete this article in all Sections of Project Manual.

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Coordination with occupants.

4. Work restrictions.

5. Specification and drawing conventions.

6. Miscellaneous provisions.

1.2 PROJECT INFORMATION

A. Project Identification: 


Abney Elementary School, 









Classroom Wing and Gymnasium Reroofing 










STPSB Project No. R0023
B. Project Location: 



Abney Elementary School
825 Kostmayer Ave
Slidell, LA 70458
C. Owner:







St. Tammany Parish School Board














C.J. Schoen Administrative Complex










321 N. Theard










Covington, Louisiana 70433
1. Owner's Representative: 
MS. Cameron Tipton
D. Architect: 





Dammon Engineering, Inc.









Brian Mistich, Chief Engineer









554 Old Spanish Trail










Slidell, LA 70458
1. Contact: 




Chuck Dammon








(985) 649-5832

Retain "Contractor" Paragraph below only if Contractor is selected by negotiation and subcontracts are subsequently bid.

Revise subparagraph below to accurately describe contract structure of Project.

"Project Coordinator for Multiple Contracts" Paragraph below identifies Project coordinator for projects constructed under multiple contracts. Revise if additional information is necessary.

Retain "Project Web Site" Paragraph below if Project uses a project Web site, project extranet, or FTP site for information and document management.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

In first paragraph below, include an abbreviated description of the Work for Project identified in "Project Information" Article. See Evaluations. For single prime contracts, this article may be eliminated.

A. The Work of Project is defined by the Contract Documents and consists of the following:
1. 

This project is to replace the roof on the Gymnasium Bldg A and the ClassRoom Wing Bldg B.  Install gutter systems on Bldg B.  
Insert additional paragraphs for other major items of work. See Evaluations for model text.

B. Type of Contract.

Retain one of two subparagraphs below.

1. Project will be constructed under a single prime contract.

Insert additional paragraphs specifying specific limitations on use of existing building. See Evaluations for model text.

1.4 COORDINATION WITH OCCUPANTS

Retain "Full Owner Occupancy" Paragraph below if Owner will occupy all or part of premises during construction. Revise to suit Project. See Evaluations.

A. Full Owner Occupancy: Owner will occupy site and existing and adjacent building(s) during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities having jurisdiction.

1.5 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations: Limited to immediate vicinity of buildings under construction.
B. Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of authorities having jurisdiction.

C. Provide access to and from site as required by law and by Owner:
1.  Emergency Building Exits During Construction: Keep all exits required by code open during construction period; provide temporary exit signs if exit routes are temporarily altered.
2. Do not obstruct roadways, sidewalks, or other public ways without permit.
Retain "Existing Utility Interruptions" Paragraph below for existing utilities. Coordinate with requirements for temporary utilities specified in Section 015000 "Temporary Facilities and Controls."

D. Existing building spaces may not be used for storage.
Retain "Noise, Vibration, and Odors" Paragraph below for work in or near occupied facilities.

E. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.  Limit conduct of especially noisy exterior work to the hours of hours allowed by Parish of St Tammany Ordinance.
Retain "Nonsmoking Building" Paragraph below if required for LEED.

Retain "Controlled Substances" Paragraph to correspond to Owner's requirements. Revise to suit Project. Where Owner's requirements are extensive, refer to and insert Owner policy and procedure documents to the Project Manual.

F. Controlled Substances: Use of tobacco products and other controlled substances is not permitted on Project site.
G. Utility Outages and Shutdown:
1.  Limit disruption of utility services to hours the building is unoccupied.

2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction.

3. Prevent accidental disruption of utility services to other facilities. 

1.6 WORK SEQUENCE
A. Construct Work in stages during the construction period:

1. The on-site construction operations for this project must take place during the STPSB Summer Holiday session. It is anticipated that this stage of construction operations will commence on or about May 24, 2018.

2. In order for this work to be substantially complete prior to the end of the STPSB Summer Holiday, the Architect will issue a notice to proceed, anticipated to be on or about April 1, 2018, after the Agreement has been executed, in order to allow time for submittal reviews and material orders and deliveries to take place prior to the beginning of the STPSB Summer Holiday. The Owner will make an area available for the delivery and storage of materials at the project site. The contractor will be responsible for the security of these items. The Contractor must secure this area with temporary 6' - 0" chain link construction fencing with visual screening fabric to keep the general public and students from accessing these materials. The contractor will be allowed to submit payment applications for material that have been delivered to the site in quantities acceptable to the Architect and in accordance with the approved Schedule of Values.
3. It is the intent to perform all work in the Original Contract Documents prior to the opening of the 2018-2019 school year. If for any reason work extends past this time period, the successful bidder shall coordinate with the Owner to establish a mutually agreed upon work schedule, modified around the school session hours, and perform remaining work within this schedule at no additional cost to the Owner.

Insert additional paragraphs to specify restrictions on Contractor's use of premises or to specify limitations because of Owner occupancy.

1.7 SPECIFICATION AND DRAWING CONVENTIONS

Retain this article or portions of it if an explanation of conventions used in the Specifications and Drawings is necessary. Revise to suit Project. See Evaluations.

A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail in the Specifications. One or more of the following are used on Drawings to identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.

2.     PRODUCTS (Not Used)

3.     EXECUTION (Not Used)
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