April 13, 2000

Mr. Stan Polivik

City Engineer

City of Slidell, LA

RE;
Morgan Court Culverts (Country Club)


Job # 100-80


Account # 20900-6-0051


Budget $30,000.00

Task Order # 3 to Dammon Engineering’s Agreement with City of Slidell for multiple tasks orders.

Description of project:

History

The existing drainage ditch running behind Morgan courts empties into a larger open drainage ditch that is located on “Pinewood” Country Club property.  It is assumed that this ditch is also on a right of way.  The ditch behind Morgan court has culverts with area drains up to a point approximately 200 ft from the ditch on Pinewood property.  The fence of property owners abutting approximately 200 feet of open ditch now abut each other, with no clear right of way for equipment entering the right of way.  These fences must be removed and re-installed in order to accomplish the work.  Several trees must also be removed from the right of way. 

Design      

Design the installation of RCP (reinforced concrete pipe),  connecting to the existing RCP, and run to the ditch Pinewood property.  Design the removal and re-installation of fence to accommodate the work.  Include in the design, the removal of trees from the right of way.  Design the installation of drop inlets in the new pipe, and slope the surrounding right of way to drain the rear yards to the inlets.

Bid process

Prepare drawings and specifications and sufficient copies to aid the city of Slidell in bidding the project. 

Construction

Provide Engineering surveillance services for the construction project.

The fee for this project is set at $4,500.00 

Fee schedule

Construction documents complete



$3,150.00

Construction Contract start




     450.00

Construction complete




              900.00 





Total
 


$4,800.00

*Design complete


45 days

 Construction (Estimated)
45 days

*Design time will depend largely on the time it takes to perform boundary surveys and topographic analysis, along with any legal matters that arise.

City of Slidell




Dammon Engineering, Inc.   

____________________               __________________________

Stan Polivik, P.E.,


         Emmett G (Pete) Dammon P.E.,

