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GENERAL NOTES PHASING AND SEQUENCE OF WORK > | £E%
N IR
O IS5
| . CONTRACTOR TO VERIFY ALL SITE CONDITIONS, BUILDING LOCATIONS, AND DIMENSIONS PRIOR TO CONSTRUCTION. vd - 22w
5 MATERIALS SHALL BE NEW AND UL LISTED. | . PROPER PHASING AND SEQUENCE OF THE WORK. IS OF UTMOST IMPORTANCE TO THE SUCCESS OF THE CONSTRUCTION PHASE AND IS THE CONTRACTOR'S RESPONSIBILITY. N 2 g
3 NO WORK SHALL BE CONCEALED UNTIL APPROVED BY DESIGNER. CONTINUOUS OPERATION OF THE FACILITY IS A MANDATORY REQUIREMENT IN ESTABLISHING SUCH PHASING, WITH SAFETY OF STAFF, RESIDENTS AND VISITORS TO THE — R EE
2 CONSTRUCTION SHALL COMPLY WITH ALL STATE. AND LOCAL CODES. FACILITY, AND MAINTAINING A SECURE PERIMETER FENCE THROUGHOUT THE CONSTRUCTION PERIOD ARE ALSO REQUIRED. | - : 8
5 CONTRACTOR TO GUARANTEE WORK FOR ONE YEAR. 2.CONTRACTOR SHALL ADHERE TO THE REQUIREMENTS OF THE PERMIT ISSUED BY THE SOUTHEAST LOUISIANA FLOOD PROTECTION AUTHORITY - WEST (WEST JEFFERSON LEVEE O s
C CONTRACTOR MAY FURNISH WATER AND POWER FROM EXISTING SOURCES. DISTRICT), AND DETERMINE THE CURRENT FLOOD STAGE OF THE MISSISSIPPI RIVER BEFORE PERFORMING ANY AND ALL EXCAVATION(S). o -
~ PROVIDE CLEANUP ON A REGULAR BASIS. NO TRASH CAN BE STORED INSIDE THE SECURED CAMPUS OVERNIGHT. 3.CONTRACTOR SHALL NOTIFY BCCY PERSONNEL IN ADVANCE OF INITIATING OR COMPLETING A PHASE OF WORK TO ALLOW FOR PROPER PLANNING, SCHEDULING AND PLACEMENT S
8. ALL WORK SHALL COMPLY WITH THE LATEST EDITION OF ALL STATE, AND NATIONAL CODES COVERING THE TYPE OF WORK BEING PERFORMED. OF EQUIPMENT AND RESOURCES, FENCING, BARRIERS, ETC. INCLUDING ANY TRANSITION PERIODS. Il -
MAIN. EACH GRAVITY SEWER LATERAL SHALL INCLUDE A CLEAN-OUT WHEN THE PIPE CHANGES DIRECTION; NOT MORE THAN EVERY 50FT FOR 3" OR LESS PIPING PRIOR TO START OF PROJECT AND REVIEW WITH BCCY AND ENGINEER. m -
OR 80FT FOR 4" THROUGH 6" PIPING. 5.PAASING OF WORK.: -
CONCRETE MORTAR MIX 10 COMPLETELY SEAL THE END. ~ CONTRACTOR TO COORDINATE WITH BCCY TO DETERMINE BUILDINGS NOT REQUIRING CONTINUOUS SERVICE AND OTHERWISE SCHEDULE SEWAGE SYSTEM OUTAGES NOT - -
| . CONTRACTOR SHALL PROVIDE EXCAVATION SUPPORT AND PROTECTION SYSTEMS CAPABLE OF SUPPORTING EXCAVATION SIDEWALLS, RESISTING EARTH AND REQUIRING BYPASS PUMPING. H
HYRDROSTATIC PRESSURES AND SUPERIMPOSED LOADS. ~ CONTRACTOR TO DETERMINE EXTENT, DURATION AND TIMING OF SEWAGE SYSTEM SECTIONS TO BE BYPASS PUMPED. — B
| 2. THE CONTRACTOR SHALL PERFORM ALL OF THE WORK IN ACCORDANCE WITH APPLICABLE OSHA STANDARDS. EMPHASIS SHALL BE PLACED UPON THE o] -
REQUIREMENTS FOR ENTERING CONFINED SPACES AND WITH THE EQUIPMENT BEING UTILIZED FOR MANHOLE RENEWAL COMPONENTS. ALL ENTRIES INTO OR .
WORK WITHIN CONFINED SPACES SHALL BE CONDUCTED IN ACCORDANCE WITH THE U.S. DEPARTMENT OF HEALTH AND HUMAN SERVICES/NATIONAL INSTITUTE S
FOR OCCUPATIONAL SAFETY AND HEALTH [DHHS (NIOSH)] PUBLICATION NO. &7-1 13, A GUIDE TO SAFETY IN CONFINED SPACES. m - | <
| 3. ANY WORK WITHIN THE ROADWAY OR ADJACENT TO THE ROADWAY CAUSING AN INTERFERENCE TO VEHICULAR TRAFFIC REQUIRES PRIOR NOTIFICATION TO THE S|
PARISH OR CITY TRAFFIC ENGINEERING DIVISION, AND MUST CONFORM TO THE REQUIREMENTS SET FORTH BY THE UNIFORM MANUAL OF TRAFFIC CONTROL 4 2 =
DEVICES OF THE STATE OF LOUISIANA. THE CONTRACTOR MUST FURNISH ALL NECESSARY TRAFFIC SIGNS AND/OR BARRICADES AND MAINTAIN THEM DURING e
CONSTRUCTION ACTIVITY. REPAIR NOTES: - HES
.®nﬂ 245
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| . CONTRACTOR SHALL INSTALL MANHOLE COVER ADJUSTMENT RING(S) TO ELEVATE THE COVER ABOVE GRADE (SECTION 22 13 |3 PARA 2.1 7E) SEE DETAIL 2 ON . /| EXE
DRAWING C4:
BY-PASS FPUMFING NOTEDS: A. MH-15 B. MH-16 C. MH-17 D. MH-18 E. MH-24 F. MH-25

DATE

THE CONTRACTOR. SHALL PROVIDE FOR THE FLOW OF EXISTING MAINLINE AND SERVICE CONNECTION EFFLUENT AROUND THE SECTION OR SECTIONS OF PIPE
DESIGNATED FOR. CIPP INSTALLATION. SERVICE CONNECTION EFFLUENT MAY BE PLUGGED ONLY AFTER PROPER NOTIFICATION TO BCCY PERSONNEL CONCERNING
WHICH BUILDINGS WILL BE AFFECTED: NO SERVICE LATERAL IS TO REMAIN PLUGGED OVERNIGHT. THE FOLLOWING BUILDINGS SHALL NOT HAVE SERVICE
INTERUPTIONS FOR MORE THAN 2 HOURS: BUILDINGS O4 & 05 (BLDG K), 14 & 15 (BUILDING J) AND 18 (INFIRMARY). THESE BUILDINGS SHALL HAVE BY-PASS
PUMPING INSTALLED DURING ANY SEWER OUTAGE THAT WOULD AFFECT THESE BUILDINGS. THE CONTRACTOR SHALL COORDINATE SEWER BYPASS AND FLOW
INTERRUPTIONS WITH THE OWNER AT LEAST 14 DAYS IN ADVANCE. THE PUMP AND BYPASS LINES SHALL BE OF ADEQUATE CAPACITY AND SIZE TO HANDLE PEAK 3. CONTRACTOR SHALL REPAIR THE FOLLOWING SECTIONS OF 8" SEWER MAIN:
FLOWS.

2. CONTRACTOR SHALL CONSTRUCT A 5X6X6" CONCRETE PAD AROUND MH-12, INSTALL MANHOLE COVER ADJUSTMENT RING(S) TO ELEVATE COVER ABOVE NEW
GRADE, INSTALL FOUR (4) PIPE BOLLARDS TO PROTECT MANHOLE .(SECTION O3 30 00)

REVISIONS

A. STARTING FROM MH-19 TO MH-15 @ APPROXIMATELY 59 FT. REMOVE SERVICE LATERAL, REFPAIR TAP CONNECTION AND CAP. NOTE: COORDINATE THIS ITEM
WITH ITEMS 4A THRU 4D BELOW.

B. STARTING FROM MH-19 TO MH-15 @ APPROXIMATELY 107 FT. REPAIR CONNECTION AT &" MAINLINE TAP. NOTE: COORDINATE THIS ITEM WITH ITEMS 4E ¢ 4W
BELOW.

C. STARTING FROM MH-19 TO MH-15 @ APPROXIMATELY |90 FT. REPAIR CONNECTION(S) AT &" MAINLINE TAP. NOTE: COORDINATE THIS ITEM WITH ITEM 4U
BELOW.
D. STARTING FROM MH-16 TO MH-15 @ APPROXIMATELY 34.8 FT. REPLACE &" MAINLINE TAP. NOTE: COORDINATE THIS ITEM WITH ITEM 4P BELOW.

# | DESCRIPTION

SEAL:

TREE PRESERVATION NOTES:

4 .CONTRACTOR SHALL INSTALL A NEW CLEAN-OUT WITHIN 5FT OF BLDG. FOR EACH LATERAL AND INSTALL NEW PVC SDR-26 PIPE TO SEWER MAIN. EACH LATERAL

SHALL HAVE A CLEAN-OUT WHEN THE PIPE CHANGES DIRECTION MORE THAN 45° & NOT MORE THAN EVERY 50FT FOR 3" OR LESS PIPING OR &0FT FOR 4"

| . CARE SHALL BE TAKEN TO PRESERVE THE TREE ROOT SYSTEM(S). IN THE EVENT THAT ROOT(S) ARE IMPACTED, CARE SHALL BE TAKEN TO MINIMIZE THE IMPACT THROUGH 6" PIFING.  CONTRACTOR SHALL SET NEW INVERT(S) TO ALLOW FOR PROPER FLOW, SLOFPE 4" FIPE 1/8" PER FOOT AND 6" PIPE O.55%.

TO THE ROOT SYSTEM. THE CRITICAL ROOT ZONE (CRZ) OF EACH TREE SHALL BE DETERMINED BY THE DESIGNER. TREE PROTECTION FENCING SHALL BE PLACED

AT THE EXTENT OF THE CRZ.

A. LIMIT CONSTRUCTION ACCESS BY PLACING TEMPORARY TREE PROTECTION FENCING AROUND ALL TREES. FENCE LOCATION SHALL BE INSPECTED
REGULARLY TO MAINTAIN INTEGRITY OF PROTECTION.

B. FENCING SHALL BE PLACED AS FAR OUT FROM THE TREE TRUNK AS POSSIBLE.

A. INSTALL NEW &" LATERAL TO MH-19, MAKE NEW &" CONNECTION IN MANHOLE, MAKE APPROPRIATE CONNECTIONS FOR SIDE LATERALS. APPROXIMATE LENGTH
230FT. CONCRETE CUTTING & PATCHING REQUIRED.

B. INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4A ABOVE. APPROXIMATE LENGTH 38FT. CONCRETE CUTTING & PATCHING REQUIRED.

C. INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4A ABOVE. APPROXIMATE LENGTH 55FT.

D. INSTALL NEW &" LATERAL WITH NEW CLEAN-OUTS CONNECT TO 4A ABOVE. APPROXIMATE LENGTH | &5FT.

E. BLDG. O2 REPLACE &" LATERAL UNDER PATIO SLAB, INSTALL 2-WAY CLEAN-OUT OVER EXISTING TAP. CONCRETE CUTTING & PATCHING REQUIRED. NOTE: —
COORDINATE THIS ITEM WITH ITEM 3B ABOVE. HHTE
F. INSTALL NEW &" LATERAL TO MH-15, MAKE NEW &" CONNECTION IN MANHOLE, MAKE APPROPRIATE CONNECTIONS FOR SIDE LATERALS. APPROXIMATE LENGTH
|'75FT. CONCRETE CUTTING & PATCHING REQUIRED.

G. BLDG. O4, INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4F ABOVE. APPROXIMATE LENGTH |1 80FT. CONCRETE CUTTING & PATCHING

2. IN AREAS WHERE CONSTRUCTION ACCESS 1S REQUIRED, THE NATURAL GRADE CAN BE PROTECTED FROM COMPACTION BY PLACING A BLANKET OF MULCH 6 -
| 2" DEEP UNDER 34" PLYWOOD OVER NATURAL GRADE. THIS SHALL BE REMOVED BY HAND, USING NO EQUIPMENT AFTER THE PROJECT 1S COMFPLETED.
A. ANY WORK, EXCAVATION OR GRADING REQUIRED WITHIN THE PROTECTED ROOT ZONE AREAS SHOULD BE LIMITED TO 3" CUT OR FILL, WITH NO ROOTS
OVER 34" IN DIAMETER BEING CUT.
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3. WHEN EXCAVATING WITH A BACKHOE OR TRENCHER IN TREE ROOT ZONE AREAS 1S UNAVOIDABLE, PRUNE ANY RIPPED ROOTS IN THE TRENCH BETWEEN THE DIG

SITE AND THE TREE TRUNK. PRUNING SHALL TAKE PLACE WITH A CHAIN SAW, LOPPERS, HAND SAW, ETC. THE CUT SHOULD TAKE PLACE BEHIND THE RIPPED AREA REQUIRED.
TO THE EXTENT POSSIBLE. (DEPTH OF TRENCH SHALL BE LIMITED TO THE DEPTH OF THE REQUIRED EXCAVATION FOR INSTALLATION OF THE UTILITY). KEEP H. BLDG. O4 ¢ OS5, INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUTS. CONCRETE CUTTING ¢ PATCHING REQUIRED.
HEAVY EQUIPMENT OFF OF THE AREA BETWEEN THE TRENCH AND TRUNK OF THE TREE. WORK FROM THE OUTSIDE MOST AREA OF THE TREE, RATHER THAN J. BLDG. O5, INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4F ABOVE. APPROXIMATE LENGTH 180FT. CONCRETE CUTTING & PATCHING
SETTING UP EQUIPMENT BETWEEN THE PROPOSED DIGGING SITE AND THE TRUNK OF THE TREE. REQUIRED.
K. INSTALL NEW &" LATERAL TO MH-25, MAKE NEW &" CONNECTION IN MANHOLE, MAKE APPROPRIATE CONNECTIONS FOR SIDE LATERALS. APPROXIMATE LENGTH
| OOFT.
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L. BLDG. 06, INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4K ABOVE. APPROXIMATE LENGTH 94FT.
M. BLDG O7 & 05, INSTALL NEW 4" LATERAL WITH NEW CLEAN-OUT CONNECT TO 4K ABOVE. APPROXIMATE LENGTH O FT EACH.
N. BLDG. 09, LOCATE THE EXISTING LATERAL AND INSTALL NEW CLEAN-OUT WITHIN 5FT OF BLDG. HYDRO-JET EXISTING LATERAL TO MAIN, THEN VIDEO THE

LATERAL (SECTION 22 O1 10.16). CONCRETE CUTTING 4 PATCHING REQUIRED.
O. BLDG. 10, LOCATE THE EXISTING LATERAL AND INSTALL NEW CLEAN-OUT WITHIN 5FT OF BLDG. HYDRO-JET EXISTING LATERAL TO MAIN, THEN VIDEO THE
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SITE ACCESS AND PROCEDURES

LATERAL (SECTION 22 O1 10.16). CONCRETE CUTTING & PATCHING REQUIRED.

P. BLDG. ||, LOCATE THE EXISTING LATERAL AND INSTALL NEW CLEAN-OUT WITHIN 5FT OF BLDG. HYDRO-JET EXISTING LATERAL TO MAIN, THEN VIDEO THE LATERAL
(SECTION 22 O 10.16). NOTE: COORDINATE ITEM 3D ABOVE WITH THESE REPAIRS.

Q. BLDG | 2, INSTALL NEW 4" LATERAL TO EXISTING TAP IN MAIN. APPROXIMATE LENGTH &O0FT.

R. BLDG |3, INSTALL NEW &" LATERAL TO MH-12, APPROXIMATE LENGTH 285FT. RELOCATE EXISTING GREASE TRAP WITHIN 20FT OF BLDG |3 AND CONNECT
GREASE TRAP OUTFALL TO NEW &" LATERAL, APPROXIMATE LENGTH 30FT. INSTALL CLEAN-OUTS AND VENTS BEFORE AND AFTER GREASE TRAP. CONNECT

I . CONTRACTOR SHALL UTILIZE THE STAGING AREAS FOR SITE ACCESS THROUGH PERIMETER SECURITY FENCING, FOR STORAGE OF MATERIALS AND EQUIPMENT.

2.CONTRACTOR SHALL BE RESPONSIBLE FOR SECURING ALL STORED ITEMS, EQUIPMENT, ETC., WITHIN STAGING AREA(S) AND BE FULLY INSURED FOR ANY LOSS.

3.CONTRACTOR SHALL COORDINATE AND SCHEDULE ALL LARGE TRUCKS AND/OR EQUIPMENT ACCESSING THE SITE THROUGH DELIVERY SALLY PORT WITH THE
OWNER'S SECURITY GUARDS. SECURITY GUARDS ARE REQUIRED TO BE AT GATE FOR ALL DELIVERIES AND THE TRANSFER OF WORKERS, TOOLS AND
MATERIALS, ETC. NO MOTORIZED VEHICLE MAY BE LEFT WITHIN THE SECURE PERIMETER UNATTENDED AT ANY TIME.

2156 | DATE:
DPD| CHECKED BY:

4 .NO VEHICLE PARKING EXCEPT FOR REQUIRED CONSTRUCTION EQUIPMENT, IS ALLOWED WITHIN THE PERIMETER OF THE SECURITY FENCE, COORDINATE WITH
OWNER. FOR ANY MOTORIZED VEHICLE WITHIN THE SECURE PERIMETER, SOMEONE SHALL STAY WITH THE VEHICLE AT ALL TIMES (NOT JUST HAVE KEYS ON
THEIR PERSON).

5.NO CONTRACTOR, OR CONTRACTOR'S EMPLOYEES, WILL BE ALLOWED TO PARK IN THE STAFF OR VISITOR PARKING LOTS. CONTRACTOR AND CONTRACTOR'S
EMPLOYEES PARKING WILL BE ALLOWED ADJACENT TO STAGING AREAS, AT LOCATIONS SUBJECT TO OWNER'S APPROVAL.

6.CONTRACTOR AND CONTRACTOR'S EMPLOYEES SHALL BE ALLOWED ACCESS TO THE SITE BY MEANS OF AN EXISTING DRIVE, THROUGH A GATE MANNED BY
BCCY PERSONNEL. INGRESS AND EGRESS OF VEHICLES SHALL BE COORDINATED WITH FACILITY.

7.ALL CONTRACTOR AND SUB-CONTRACTOR EMPLOYEES ENTERING THE BCCY SITE WILL BE SUBJECT TO, AND MUST PASS, AN NCIC BACKGROUND CHECK PRIOR
TO GAINING ACCESS TO THE SECURE GROUNDS. PERSONNEL INFORMATION MUST BE SUBMITTED FIVE WORKING DAYS IN ADVANCE, AS BACKGROUND CHECK
AND APPROVAL CAN NOT BE GRANTED IMMEDIATELY.

BLDG |3 EXISTING SANITARY SEWER TO NEW &" LATERAL, APPROXIMATE LENGTH 30FT

S. BLDG 14, INSTALL NEW 4" LATERAL TO EXISTING TAFP IN MAIN. APPROXIMATE LENGTH 1 0OFT. CONCRETE CUTTING & PATCHING REQUIRED.

T. BLDG 14 ¢ |15, INSTALL NEW 4" LATERALS TO MH-15. APPROXIMATE LENGTH 1 OOFT. CONCRETE CUTTING ¢ PATCHING REQUIRED.

U. BLDG 15, INSTALL NEW 4" LATERAL TO EXISTING TAP IN MAIN, REPAIR CONNECTION TO TAP. APPROXIMATE LENGTH 90FT. REPAIR TAP @ MAIN, SEE ITEM 3C
ABOVE. CONCRETE CUTTING & PATCHING REQUIRED.

V. BLDG |18, INSTALL NEW 4" LATERAL TO ITEM 4U ABOVE. APPROXIMATE LENGTH 7OFT. CONCRETE CUTTING & PATCHING REQUIRED.

W. BLDG 18, INSTALL NEW 4" LATERAL TO EXISTING TAFP IN MAIN. APPROXIMATE LENGTH | 20FT. CONCRETE CUTTING & PATCHING REQUIRED. NOTE: COORDINATE
THIS ITEM WITH ITEM 3B ABOVE.

X. BLDG. 17, INSTALL NEW 4" LATERAL TO ITEM 4W ABOVE. APPROXIMATE LENGTH 6OFT. CONCRETE CUTTING ¢ PATCHING REQUIRED. FENCE REFPAIR REQUIRED.
Y. BLDG. 19, INSTALL NEW 4" LATERAL TO ITEM 4W ABOVE. APPROXIMATE LENGTH 35FT. CONCRETE CUTTING & PATCHING REQUIRED. DEMO EXISTING ABOVE
GROUND SANITARY SEWER PIPING. FENCE REPAIR REQUIRED.

Z. BLDG 20, INSTALL NEW 2-WAY CLEAN-OUT IN EXISTING &" LATERAL.

AA. BLDG 21, REPLACE 4" LATERAL STARTING FROM THE LOCATION WHERE PIPE 1S UNDER BLDG 20 TO MH-19 WITH NEW CLEAN-OUT. THIS LINE HAS MULTIPLE
LATERALS CONNECTING INTO LINE. VERIFY PROPER FLOW UNDER BLDG 20 TO MH-19. APPROXIMATE LENGTH 45FT. CONCRETE CUTTING 4 PATCHING REQUIRED.
BB. BLDG 21, REPLACE 4" LATERAL FROM CLEAN-OUT TILL LATERAL GOES UNDER BLDG 20. VERIFY PROPER FLOW FROM BEGINNING CLEAN-OUT TO MH-19.
APPROXIMATE LENGTH 30FT. NOTE: COORDINATE THIS ITEM WITH ITEM 4Y ABOVE.

CC. BLDG 2 WASHING MACHINE TROUGH, HYDRO-JET EXISTING &" LATERAL TO MH-19, THEN VIDEO THE LATERAL.

DD. BLDG 27, REPLACE EXISTING &" LATERAL TO MH-22. APPROXIMATE LENGTH | 50FT.
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