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SECTION 013513.16 - SPECIAL PROJECT PROCEDURES FOR DETENTION FACILITIES
TIPS:
To view non-printing Editor's Notes that provide guidance for editing, click on Masterworks/Single‑File Formatting/Toggle/Editor's Notes.
To read detailed research, technical information about products and materials, and coordination checklists, click on Masterworks/Supporting Information.

Revise this Section by deleting and inserting text to meet Project-specific requirements.

Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.

PART 1 -  GENERAL

1.1 SUMMARY

A. Section includes special procedures for detention work.

B. Detention work required by, but not specified in, this Section includes the following:

1. Section 055963 "Detention Enclosures."

2. Section 083113.53 "Security Access Doors and Frames."

3. Section 083463 "Detention Doors and Frames."

4. Section 085653 "Security Windows."

5. Section 085663 "Detention Windows."

6. Section 087163 "Detention Door Hardware."

7. Section 088853 "Security Glazing."

8. Section 095753 "Security Ceiling Assemblies."

9. Section 102813.63 "Detention Toilet Accessories."

10. Section 104413 "Fire Protection Cabinets."

11. Section 111916 "Detention Gun Lockers."

12. Section 125500 "Detention Furniture."

13. Section 224600 "Security Plumbing Fixtures."

14. Section 281300 "Access Control."

15. Section 281600 "Intrusion Detection."

16. Section 281643 "Perimeter Security Systems."

17. Section 282300 "Video Surveillance."

18. Section 284619 "PLC Electronic Detention Monitoring and Control Systems."

19. Section 323113.53 "High-Security Chain Link Fences and Gates."

1.2 INFORMATIONAL SUBMITTALS

A. Coordination Drawings: Refer to individual Sections for specific coordination drawing requirements for products and equipment.

Coordinate "Qualification Data" Paragraph below with qualification requirements in Section 014000 "Quality Requirements" and as may be supplemented in "Quality Assurance" Article. Delete if Detention Specialist is not required for Project.

B. Qualification Data: For qualified Detention Specialist.

C. Field quality-control reports.

D. Field quality-control certification, signed by Contractor[ and Detention Specialist].

1.3 QUALITY ASSURANCE

Retain this article for projects with Detention Specialist; delete article if special procedures for detention facilities are performed by Contractor.

If detention specialists are required to be prequalified, include requirements in the Instructions to Bidders and acknowledge acceptable detention specialists by addendum.

A. Detention Specialist Qualifications: An experienced Installer of detention products and equipment who has completed detention work installations similar in material, design, and extent to that indicated for Project and whose work has resulted in construction with a record of successful in-service performance.

1.4 DETENTION SPECIALIST

Retain "Detention Specialist" Article for Projects with Detention Specialist; delete article if special procedures for detention facilities are performed by Contractor.

See Editing Instruction No. 1 in the Evaluations for cautions about naming detention specialists.

A. Detention Specialist: Subject to compliance with requirements, [engage the following Detention Specialist] [engage one of the following detention specialists] [available detention specialists include, but are not limited to, the following]:

1. CCC Group, Inc.; Detention Systems Division.

2. Chief Industries, Inc.; Custom Products Division.

3. C.M. Security Group Inc.

4. Cornerstone Detention Products Inc.

5. G-S Company (The).

6. Maximum Security Products Corp.

7. Norment Security Group, Inc.; a CompuDyne company.

8. Sierra Detention Systems.

9. Southern Folger Detention Equipment.

10. Sweeper Metal Fabricators Corp.

11. <Insert names of acceptable regional and local detention specialists>.

B. Responsibilities:

Subparagraphs below correspond with Parts 1 and 3 articles of the same names.

1. Detention work coordination.

2. Administrative procedures.

3. Examination.

4. Field quality control.

5. Demonstration.

1.5 DETENTION WORK COORDINATION

Revise this article to suit Project.

A. Coordinate detention work to ensure efficient and orderly installation and proper operation of each part of detention work.

B. Coordinate selection of detention products and equipment and ensure compatibility.

C. Verify qualifications of [detention lock Installer] [perimeter security Installer] [detention monitoring and control Installer] <Insert Installer> specified in other Sections.

D. Coordinate installation of products furnished by Owner.

E. Assemble and coordinate Shop Drawings, work submittals, and applicable coordination drawings. Submit all submittal items required for each Specification Section concurrently.

Coordinate scheduling in "Detention Work Subschedule" Paragraph below with Section 013200 "Construction Progress Documentation."

F. Detention Work Subschedule: Coordinate sequencing and scheduling of detention work. Prepare a subschedule to Contractor's construction schedule for detention work.

G. Coordinate installation of anchorages and embedments for detention work.

H. Coordinate type of security fasteners for detention work.

I. Coordinate temporary facilities and controls required by detention work.

Retain first paragraph below for renovations or additions.

J. Coordinate, schedule, and approve interruptions of existing utilities related to maintaining existing levels of security.

K. Coordinate protection of detention work.

L. Coordinate preparation of Project Record Documents for detention work.

M. Coordinate preparation of operation and maintenance manuals for detention work.

1.6 ADMINISTRATIVE PROCEDURES

A. Coordinate scheduling and timing of required administrative procedures with other construction activities.

B. Notifications: Prepare memoranda for distribution to each party involved with detention work, outlining special procedures required for coordination of detention work.

C. Coordination Meetings: Conduct coordination meetings specifically for detention work at [weekly] [monthly] [regular] <Insert appropriate time interval> intervals. Coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.

1. Agenda: Review items of significance that could affect progress of detention work.

a. Contractor's Construction Detention Work Subschedule: Review progress since last detention work coordination meeting.

b. Schedule Updating: Revise Contractor's construction detention work subschedule after each detention work coordination meeting.

PART 2 -  PRODUCTS (Not Used)

PART 3 -  EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of detention work.

1. Examine roughing-in for embedded conduits and tubing and built-in anchors.

2. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of detention work.

B. Inspect built-in and cast-in anchors after installation but before connection to detention work. Prepare inspection reports.

C. Verify locations of detention work with those indicated on coordination drawings.

D. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 FIELD QUALITY CONTROL

Revise this article to suit Project.

A. Inspect installed detention work to verify compliance with requirements and that work is installed and connected according to the Contract Documents.

B. Verify that wiring installation complies with manufacturer's submittal and written installation requirements in electrical, communications, and electronic safety and security Sections.

C. Observe installation and startup checks of detention work according to manufacturer's written instructions.

D. Testing: After installing electrified[ and pneumatic] detention work and after electrical circuitry has been energized[ and compressed-air system is functional], test for compliance with requirements.

E. Inspection Reports: Prepare inspection reports and indicate compliance with and deviations from the Contract Documents.

F. Field Quality-Control Certification: Prepare field quality-control certification[ endorsed by Detention Specialist] that states installed detention work complies with requirements in the Contract Documents.

3.3 DEMONSTRATION

A. Train, or where indicated engage a factory-authorized service representative to train, Owner's personnel to adjust, operate, and maintain detention products and equipment.

END OF SECTION 013513.16
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