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SECTION 01353 - SPECIAL PROJECT PROCEDURES FOR DETENTION FACILITIES
Revise this Section by deleting and inserting text to meet Project-specific requirements.

This Section uses the term "Architect."  Change this term to match that used to identify the design professional as defined in the General and Supplementary Conditions.

Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.

PART 1 -  GENERAL

1.1 RELATED DOCUMENTS

Retain or delete this article in all Sections of Project Manual.

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes the responsibilities for a single-source detention specialist for detention work.

B. Detention work required by, but not specified in, this Section includes the following:

1. Division 2 Section "High-Security Chain-Link Fences and Gates."

2. Division 8 Section "Detention Doors and Frames."

3. Division 8 Section "Detention Windows."

4. Division 8 Section "Detention Door Hardware."

5. Division 8 Section "Security Glazing."

6. Division 9 Section "Security Ceiling Systems."

7. Division 10 Section "Security Fire-Protection Specialties."

8. Division 10 Section "Detention Toilet Accessories."

9. Division 11 Section "Detention Enclosures."

10. Division 11 Section "Detention Furnishings."

11. Division 13 Section "Perimeter Security."

12. Division 13 Section "Intrusion Detection."

13. Division 13 Section "Security Access."

14. Division 13 Section "Video Surveillance."

15. Division 13 Section "PLC Electronic Detention Monitoring and Control Systems."

16. Division 15 Section "Security Plumbing Fixtures."

1.3 DEFINITIONS

A. Detention Work:  Work of this Section and work required by, but not specified in, this Section.

1.4 SUBMITTALS

Three paragraphs below are defined in Division 1 Section "Submittal Procedures" as "Informational Submittals."  Coordinate first and third paragraph with other Sections containing submittal requirements applicable to Detention Specialist.

A. Coordination Drawings:  Prepare and submit Project-specific Coordination Drawings, drawn to scale, on which the following items are shown and coordinated with each other, using input from Installers of the items involved.  Include the following information, as applicable:

1. Refer to individual sections for specific Coordination Drawing requirements for detention products and equipment.

2. Show relationship of components shown on separate Shop Drawings.

3. Show dimensions and clearances of interrelated detention work.

4. Provide templates and patterns.

5. Indicate required operation sequences of interrelated detention work.

6. Indicate required installation sequences.

7. Include all information necessary for interface with other trades and building components.

8. Refer to Division 13, Division 15, and Division 16 for specific Coordination Drawing requirements for communication, mechanical and electrical installations required for detention work.

Coordinate paragraph below with qualification requirements in Division 1 Section "Quality Requirements" and as supplemented in "Quality Assurance" Article.

B. Qualification Data:  For qualified Detention Specialist to demonstrate capabilities and experience.  Include the following:

1. List of completed projects with project names and addresses; names, addresses, and telephone numbers of architects, owners, and contractors; and date of occupancy by Owner.

2. Evidence of detention lock manufacturer's approval of Detention Specialist for this Project, signed by detention lock manufacturer on manufacturer's letterhead.

3. Evidence of [perimeter security] [and] [detention monitoring and control] system manufacturer's approval of Detention Specialist for this Project, signed by [perimeter security] [and] [detention monitoring and control] system manufacturer on manufacturer's letterhead.

C. Other Informational Submittals:

1. Examination reports documenting inspections of substrates, areas, and conditions.

2. Anchor inspection reports documenting inspections of built-in and cast-in anchors.

3. Field quality-control reports documenting inspections of installed products and equipment.

4. Field quality-control certification, signed by Contractor and Detention Specialist.

1.5 QUALITY ASSURANCE

If detention specialists are required to be prequalified, include requirements in the Instructions to Bidders and acknowledge acceptable detention specialists by addendum.  See Evaluations.

A. Detention Specialist Qualifications:  An experienced supplier and installer of detention products and equipment who has completed detention work installations similar in material, design, and extent to that indicated for Project, and whose work has resulted in construction with a record of successful in-service performance.

1. Experience:  No fewer than five completed detention projects (jails or prisons) that have been in operation for a minimum of five years.

a. Experienced in administration and supervision of detention work, including mechanical and electrical detention work, and integration of its various components.

2. Detention Lock Installer:  A qualified installer of detention locks employing workers trained and approved by detention lock manufacturer.

3. Detention [Perimeter Security] [and] [Detention Monitoring and Control] Installer:  A qualified installer of [perimeter security] [and] [detention monitoring and control] systems employing workers trained and approved by [perimeter security] [and] [detention monitoring and control] system manufacturer.

1.6 DETENTION SPECIALIST

See Editing Instruction No. 1 in the Evaluations for cautions about naming detention specialists.

A. Detention Specialist:  Subject to compliance with requirements, [engage the following Detention Specialist] [engage one of the following detention specialists] [available detention specialists include, but are not limited to, the following]:

1. CCC Group Inc.; Detention Systems Division.

2. Maximum Security Products Corp.

3. Norment Security Group, Inc.; a CompuDyne Company.

4. Southern Steel Company (The).

5. Sweeper Metal Fabricators Corp.

6. Willo Products Company Inc.

7. <Insert names of acceptable regional and local detention specialists.>

B. Responsibilities:

1. Coordinate detention work.

Retain first subparagraph below if Detention Specialist furnishes or installs detention products and equipment.

2. [Furnish] [and] [install] detention products and equipment indicated.

3. Perform field quality-control services for detention work.

4. Perform demonstration and training for detention work.

For projects where Detention Specialist furnishes and installs some items but only furnishes or only installs other items, consider providing a schedule or creating separate lists for each variation.

C. Detention products and equipment to be [furnished] [and] [installed] by Detention Specialist include the following:

Adjust list below to suit Project.

1. High-security fencing and gates.

2. Detention doors and frames, including security glazing.

3. Security access doors.

4. Detention windows, including security glazing.

5. Detention door hardware.

6. Security ceiling systems.

7. Detention toilet accessories.

8. Detention fire extinguisher cabinets.

9. Detention enclosures, including [bar-grille assemblies] [woven-rod assemblies] [and] [security grilles and vents].

10. Metal detection equipment.

11. Detention furnishings.

12. Detention cell padding.

13. Detention sealants.

14. Modular prison cells.

15. Perimeter security system.

16. Intrusion detection system.

17. Detention monitoring and control system.

18. Security plumbing fixtures.

19. Detention lighting.

20. Video surveillance system.

21. <Insert detention products and equipment>.

1.7 COORDINATION

Revise this article to suit Project.

A. Coordinate detention work to ensure efficient and orderly installation and proper operation of each part of detention work.  Coordinate detention work that depends on separate entities for proper installation, connection, and operation.

1. Develop special procedures required for coordination of detention work.

2. Coordinate installation of different detention components to ensure maximum accessibility for required maintenance, service, and repair.

B. Coordinate selection of detention products and equipment for compatibility.

C. Assemble and coordinate Shop Drawings for detention work provided by separate entities responsible for detention work.  Submit detention work submittals from all participants simultaneously, along with applicable Coordination Drawings.

Coordinate scheduling in first paragraph below with Division 1 Section "Construction Progress Documentation."

D. Coordinate sequencing and scheduling of detention work.  Prepare a subschedule to Contractor's Construction Schedule for detention work.  Base subschedule on Preliminary Construction Schedule.  Secure time commitments for performing critical construction activities from separate entities responsible for detention work.

1. Schedule construction operations in sequence required to obtain best results where installation of one part of detention work depends on installation of other components, before or after its own installation.

2. Coordinate sequence of detention work activities to accommodate tests and inspections.

E. Coordinate installation of anchorages and embedments for detention work.  Obtain and distribute, to parties involved, setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry.  Deliver such items to Project site in time for installation.

1. Check Shop Drawings of other work to verify that adequate provisions are made for locating and installing detention work to comply with indicated requirements.

F. Coordinate type of security fasteners for detention work so no more than two different sets of tools are required to operate security fasteners for entire Project.

G. Coordinate temporary facilities and controls required by detention work.

Retain first paragraph below for renovations or additions that involve or interface with existing security systems.

H. Coordinate, schedule, and approve interruptions of existing utilities related to maintaining existing levels of security, including those necessary to make connections for temporary services.

1. Provide information necessary to adjust, move, or relocate existing detention utility structures affected by detention work.

2. Locate connection points to existing detention utility systems.

I. Coordinate protection of detention work.

J. Coordinate preparation of Project Record Documents for detention work and integrate information from entities responsible for detention work to form one combined record.

K. Coordinate preparation of operation and maintenance manuals for detention work and integrate information from entities responsible for detention work to form one combined record.

1.8 PROCEDURES

A. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of detention work.  Such administrative activities include, but are not limited to, the following:

Insert other administrative activities needed to suit Project.

1. Preparation of detention work subschedule for Contractor's Construction Schedule.

2. Installation and removal of temporary facilities and controls for detention work.

3. Delivery and processing of detention work submittals.

4. Preinstallation conferences for detention work.

5. Project closeout activities for detention work.

B. Notifications:  Prepare memoranda for distribution to each party involved with detention work, outlining special procedures required for coordination of detention work.  Include such items as required notices, reports, and attendance at meetings.

C. Coordination Meetings:  Conduct coordination meetings specifically for detention work at [weekly] [monthly] [regular] <Insert appropriate interval> intervals.  Coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.

1. Attendees:  In addition to representatives of Owner,[ Construction Manager,] Architect, and Contractor, each subcontractor, supplier, installer, and other entity concerned with progress or involved in planning, coordination, or performance of future detention work activities shall be represented at these meetings.  All participants at conference shall be familiar with Project and authorized to conclude matters relating to detention work.

2. Agenda:  Review and correct or approve minutes of previous detention work coordination meeting.  Review other items of significance that could affect progress of detention work.  Include topics for discussion as appropriate to status of Project.

a. Contractor's Construction Detention Work Subschedule:  Review progress since last detention work coordination meeting.  Determine whether each schedule item is on time, ahead of schedule, or behind schedule.  Determine how construction behind schedule will be expedited; secure commitments from parties involved to do so.  Discuss whether schedule revisions are required to ensure that current and subsequent activities will be completed within the Contract Time.

b. Schedule Updating:  Revise Contractor's Construction Detention Work Subschedule after each detention work coordination meeting where revisions to schedule have been made or recognized.  Issue revised schedule concurrently with report of each meeting.

c. Review present and future needs of each entity present, including the following:

Adjust list below to suit Project.

1) Detention work interface requirements.

2) Sequence of detention work operations.

3) Status of detention work submittals.

4) Access to detention work.

5) Temporary facilities and controls required by detention work.

6) Quality and work standards of detention work.

7) Change Orders for detention work.

3. Reporting:  Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting.

PART 2 -  PRODUCTS (Not Applicable)

PART 3 -  EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of detention work.

1. Examine roughing-in for embedded conduits and tubing and built-in anchors to verify actual locations of detention work connections before detention work installation.

2. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to performance of detention work.

B. Inspect built-in and cast-in anchors after installation but before connection to detention work to verify that anchor installations comply with requirements.  Prepare inspection reports.

1. Where inspections indicate that anchors do not comply with specified requirements, reinspect after repairs or replacements are made.

2. Perform additional inspections to determine compliance of replaced or additional work.  Prepare inspection reports.

C. Verify locations of detention work with those indicated on Coordination Drawings.

D. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 FIELD QUALITY CONTROL

Revise this article to suit Project.

A. Inspect installed detention work to verify compliance with requirements and that work is installed and connected according to the Contract Documents.

B. Verify that wiring installation complies with manufacturer's submittal and written installation requirements in Division 13 and 16 Sections.

C. Observe installation and startup checks of detention work according to manufacturer's written instructions.

D. Testing:  After installing electrified[ and pneumatic] detention work and after electrical circuitry has been energized[ and compressed-air system is functional], test for compliance with requirements.

1. When testing reveals detention work is not complying with requirements, perform additional random testing to determine extent of noncompliance.

2. Where test results indicate that detention work does not comply with specified requirements, retest after repairs or replacements are made.

3. Perform additional testing and inspecting, at Contractor's expense, to determine compliance of replaced or additional work.

E. Prepare inspection reports and indicate compliance with and deviations from the Contract Documents.

1. Perform additional inspections to determine compliance of replaced or additional work.  Prepare inspection reports.

2. Prepare field quality-control certification that states installed detention work and its installation complies with requirements in the Contract Documents.

3.3 DEMONSTRATION

A. Train Owner's personnel to adjust, operate, and maintain detention products and equipment.
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