DIVISION VII - FUNCTIONAL CHECKOUT PROCEDURES
7.0
GENERAL
7.0.1
Requirements
7.0.1.1
The Contractor shall provide the necessary supplies, manpower, tools, and equipment to provide a complete functional checkout of all systems installed under this contract.  The checkout shall be repeated as many times as deemed necessary by the witnesses.

7.0.1.2
The Contractor, with the Lockheed Martin Construction Engineer as witness, shall be responsible for all construction verifications, including tests, calibration and balancing, prior to starting the functional checkout.

7.0.1.3
The Contractor shall use the following procedures and shall notify the Lockheed Martin Construction Engineer a minimum of three days in advance of his intent to accomplish a functional checkout.  Observers and signatory engineers will be notified by the Lockheed Martin Construction Engineer.

7.0.1.4
Lockheed Martin Corporation procedures are the minimum requirements.  Additional checkout procedures not listed in the following, but necessary to prove the functionality of the system, shall be the responsibility of the Contractor.

7.0.2
Electrical Testing

When installation of electrical systems covered under this contract are completed, the Contractor shall perform the tests outlined under section 4.41 of these specifications.  Outdoor lighting shall be tested to insure that the light fixtures are energized when nightfall is simulated by covering the photocell.  All three wire, 120 V AC, single phase polarized receptacles shall be checked for correct polarity, proper connection of ground wire, or faults in any of the wires.

7.0.3
Index of Functional Checkout Procedures


7.1.X
Crane



7.1.X
Crossover



7.2.X
Air Conditioning System



7.3.X
Fire Protection System - Sprinklers



7.4.X
Receptacles



7.4.X
Exterior Lighting



7.4.X
Interior Lighting



7.5.X
Voice Paging System



7.5.X
Fire Detection System

STD SPEC
7.0 - 1

