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TYPE I-A PROFESSIONAL SERVICES APPLICATION
Renovations and Additions Projects

ST. TAMMANY PARISH SCHOOL BOARD 
July, 2013

QUALIFICATIONS STATEMENT
OF

Dammon Engineering, Inc.

for

	
	Pontchartrain / Tchefuncte
	
	Fontainebleau Jr. High

	
	Pearl River High
	
	Clearwood Jr. High

	
	Mandeville Elementary
	
	Abney Elementary

	
	Slidell High 
	
	Northshore High

	
	Lyon Elementary
	
	Madisonville Elementary

	
	Carolyn Park Middle
	
	Mandeville Jr. High

	
	Fontainebleau High 
	
	Chahta-Ima Elementary

	
	X
	ALL OF THE ABOVE




	Mailing Address:
	554 Old Spanish Trail

	
	Slidell, Louisiana 70458

	
	

	Street Address:
	554 Old Spanish Trail

	
	Slidell, Louisiana 70458

	
	

	Contact Person:  
	Chuck Dammon

	Title:
	Vice President

	
	

	Phone No.:
	985-649-5832

	Fax No.:
	985-641-5950

	E-Mail Address:
	dammoneng@bellsouth.net



	
	Yes*
	X
	No


Is this an association of two or more firms?   

*If yes, provide details of the association as indicated on the next page ‘Project Team’. 


PROJECT TEAM*

	
	Pontchartrain / Tchefuncte
	
	Fontainebleau Jr. High
	
	Pearl River High
	
	Clearwood Jr. High
	
	Mandeville Elementary

	
	Abney Elementary
	
	Slidell High 
	
	Northshore High
	
	Lyon Elementary
	
	Madisonville Elementary

	
	Carolyn Park Middle
	
	Mandeville Jr. High
	
	Fontainebleau High 
	
	Chahta-Ima Elementary
	X
	ALL OF THE ABOVE




ARCHITECT/ENGINEER Firm that will sign contract with St. Tammany Parish School Board:	Dammon Engineering, Inc.		

Associated Firm & Address (if applicable)**:  									

List consultants that will be retained for this project.  All consultants must be listed.  If selected, any changes or additions to this list will require the written approval of the Owner.  Projects involving Kitchen design/renovation will require a Food Facility Consultant.

	Consultant Type
	Consultant Firm Name
	Location
(City & State)

	MECHANICAL
	
	

	ELECTRICAL
	
	

	CIVIL  
	
	

	STRUCTURAL  
	
	

	LANDSCAPING
	Eric R. McQuiston, LLC
	Slidell, Louisiana

	FOOD FACILITY CONSULTANT
(projects with kitchen facilities only) 
	
	

	OTHER 
Type:  __________________
	
	



* If different project teams are planned for different projects, copy this sheet and include respective project team information.

**If this is an association of two firms, please indicate the planned organization and assigned duties of each firm on a continuation sheet. 

Note:  If more than one consultant is being considered for a particular discipline, please include at “other” line.



	X
	All Projects

	
	Project(s) as listed below*:

	


Evaluation Criteria 10.1.1/10.1.4
Points 10


EDUCATION/EXPERIENCE OF KEY PERSONNEL 
List all Key Personnel that will be assigned to the proposed project(s). Do not include Consultants. Provide a brief resume (see sheets following this section) for those key personnel that will be in direct charge at any/all phases of the project on the forms following this page. (text will wrap in cells) Use Continuation Sheet as needed.

	Name
	Title
	Project Assignment
	Years with Firm
	Years with Other Firms
	Professional License #
	Year First Licensed
	Degrees Earned

	 Kevin J. Kinchen
	Chief Architect
	Architectural Design/Design Oversight
	 1
	 24
	 5590
	 2001
	 B.S. Architecture

	Emmett G. Dammon
	Chief Engineer
	 Engineering Review/Approval
	 27
	 21
	 8796
	 1965
	 B.S. Engineering

	 David P. Dammon
	 Engineering Intern
	 Engineering Design
	 9
	 29
	 31305EI
	 2013
	B.S. Engineering

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	








*If personnel to be assigned varies by project(s), copy this sheet and list particular projects as indicated in upper left hand corner.

Evaluation Criteria 10.1.1/10.1.4
Points 10

Continuation Sheet

	Name
	Title
	Project Assignment
	Years with Firm
	Years with Other Firms
	Professional License #
	Year First Licensed
	Degrees Earned

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	










Evaluation Criteria 10.1.1/10.1.4
Points 10

QUALIFICATIONS OF INDIVIDUAL WHO WILL BE IN DIRECT CHARGE OVER ENTIRE PROJECT
Provide the name and resume (no more than 2 pages) of the individual within the Applicant’s organization who will have direct charge of the St. Tammany Parish School Board’s work.

	Name: 
	Kevin J. Kinchen

	Title:
	Chief Architect

	  
	

	Years with Firm:
	1
	Professional License #:
	5590

	Years with other Firms:
	24
	Year First Licensed:
	2001

	
	

	Degrees Earned:
	B.S. Architecture – Louisiana State University

	
	

	
	

	Continuing Education:
	Continuing Education is accomplished as required by licensing 

	
	board and Dammon Engineering, Inc.

	
	

	
	

	Experience Relative to
Type I-A Projects:
	Kevin Kinchen served as the Project Architect for RSD Bienville School and Camp Abby Renovations & Repairs.  With Dammon Engineering he has been involved in both renovation and new construction projects.  Mr. Kinchen was the Project Architect for the Textron Marine & Land Systems Renovations for the second floor of Building Three located in New Orleans.  This project consisted of the renovation of 24,605 s.f. of office space.  Mr. Kinchen has also served as the Project Architect on the Bikram Yoga renovation in New Orleans - which consisted of the renovation of an existing building to accommodate a new Yoga Studio & Living Quarters - as well as the new Woodhouse Day Spa location in Baton Rouge, Louisiana.











Evaluation Criteria 10.1.1/10.1.4
Points 10

EDUCATION/EXPERIENCE OF KEY PERSONNEL
Provide a brief resume (no more than one page) of each key professional/person who will be in charge of any/all phases of the proposed project. (Do not include consultants) Copy sheet as needed.                                                                                                  

	Name: 
	David P. Dammon

	Title:
	VP/Engineer Intern

	Project Assignment:
	Engineering Design

	  
	

	Years with Firm:
	9
	Professional License #:
	31305EI

	Years with other Firms:
	29
	Year First Licensed:
	2013

	
	

	Degrees Earned:
	B.S. Engineering – University of New Orleans

	
	

	
	

	Continuing Education:
	Continuing Education is accomplished as required by the licensing

	
	board and Dammon Engineering, Inc.

	
	

	
	

	Experience Relative to
Type I-A Projects:
	David Dammon has worked on countless renovation and addition projects for Dammon Engineering, including the complete office renovation for the People’s Health Network, totaling over 80,000 s.f. and including Architectural, Electrical Mechanical and Plumbing systems, as well has hospital renovations and numerous renovation/buildout locations for Quizno's, Papa John's Pizza & Marco's Pizza.











Evaluation Criteria 10.1.1/10.1.4
Points 10

EDUCATION/EXPERIENCE OF KEY PERSONNEL
Provide a brief resume (no more than one page) of each key professional/person who will be in charge of any/all phases of the proposed project. (Do not include consultants) Copy sheet as needed.                                                                                                  

	Name: 
	Emmett G. Dammon

	Title:
	President/Chief Engineer

	Project Assignment:
	Engineering 

	  
	

	Years with Firm:
	26
	Professional License #:
	8796

	Years with other Firms:
	18
	Year First Licensed:
	1965

	
	

	Degrees Earned:
	B.S. Engineering – Lamar University, Beaumont, TX

	
	

	
	

	Continuing Education:
	Continuing Education is accomplished as required by the licensing

	
	board and Dammon Engineering, Inc.

	
	

	
	

	Experience Relative to
Type I-A Projects:
	Emmett (Pete) Dammon founded Dammon Engineering in 1986.  Since opening Dammon Enginering, Mr. Dammon has been engaged inprojects that range from design of schools to city streets, to Superdome renovations, Department of Defense projects for facilities, local commercial, religious, school, and government project and health facilities. 

Mr. Dammon was the Chief Engineering for the renovation of the ST. Tammany Parish Administrative Complex ("Towers" Building), which was heavily damaged during Hurricane Katrina.

Mr. Dammon has been honored by the Louisiana Engineering Society of multiple occasions and is involved in many local civic clubs dedicated to the betterment of our community.








Evaluation Criteria 10.1.2
Points 10

GENERAL PRIOR WORK EXPERIENCE
List architectural and/or engineering projects with a construction budget/cost of $1 Million – $20 Million for which applicant or any of its partners, shareholders, employees or joint ventures have been selected within three (3) years of the date of this application.  If the project listed was not performed by the applicant firm, list the firm responsible in parentheses after the description. Projects by consultants should not be listed in this section.   Copy sheet as needed..


	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	Women’s Imaging Center
Slidell, LA
	Slidell Memorial Hospital
	New Women’s Imaging Center
	$1,131,000.00
	Complete
	04/2012

	Bingo Warehouse
Slidell, LA
	K.B. Kaufmann & Co.
	New Warehouse with Office Facilities
	$1,000,000.00
	Construction Complete
	11/2012

	Living the Word Church
Slidell, LA
	K.B. Kaufmann & Co.
	New Sanctuary with Fellowship Facilities
	$2,500,000.00
	Construction Complete
	02/2013

	LaQuinta Inn 
Gonzales, LA
	Dapco Ventures, LLC
	New Hotel with Amenities
	$3,510,000.00
	Complete
	08/2013

	Fire Station #14
Slidell, LA

	St. Tammany Fire Protection District No. 1
	New Fire Station with Apparatus/Bay area and Living Quarters
	$1,057,000.00
	Construction Start
	02/2014

	LaQuinta Inn Hattiesburg, MS
	My Hospitality Hotels
	New Hotel with Amenities
	$3,500,000.00 (Est.)
	Final Design Phase
	06/2014

	Textron Marine & Land Systems
New Orleans, LA
	Textron Marine & Land Systems
	Renovation of 24,605 s.f. of office space
	$1,500,000.00
	Final Construction Phase 99%
	08/2013

	JD Plaza
Slidell, LA
	K.B. Kaufmann & Co.
	New 9,000 s.f. Retail Shopping Center
	$1,080,000.00
	Construction Complete
	06/2011

	Dr. Aduli Office
Covington, LA
	K.B. Kaufmann & Co.
	New Medical Facility with Treatment Rooms
	$1,200,000.00
	Design 50% Complete
	01/2013

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	






(Additions) Evaluation Criteria 10.1.2
Points 10

RELATED WORK EXPERIENCE:  SCHOOL ADDITIONS
Applies to Pontchartrain/Tchefuncte, Fontainebleau Jr., Lyon Elementary, Madisonville Elementary, Mandeville Elementary, Clearwood Jr.

List up to six (6) projects which are under contract /were completed within the past 5 years for which the Applicant firm provided the prime architectural/engineering services that are similar to the proposed project.  Provide photos.  

	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	Head Start
Opelousas, LA
	Child Development Council of Acadiana
	Addition of New Classrooms/Offices
	$1,776,000.00
	Const. Complete
	2011

	STPSB Ciruti Street Office
Slidell, LA
	St. Tammany Parish School Board
	Renovation of Office Space
	$225,000.00
	Const. Complete
	2009

	Sylvan Learning Center
Slidell, LA
	TeamBG & Associates
	New Classroom/Office Facilities
	$175,000.00
	Const. Complete
	11/2012

	Textron Building 3, Second Floor Renovations
New Orleans, LA
	Textron Marine & Land Systems
	Renovation of 24,605 s.f. of Office and Training Facility Space
	$1,500,000.00
	99% Const. Complete
	08/2013

	Slidell Memorial Hospital Women's Imaging Center
Slidell, LA
	Slidell Memorial Hospital
	Addition of new 6,000 s.f. wing to existing Imaging Center on Gause Blvd. in Slidell, LA
	$2,000,000.00
	Construction Complete
	2011

	Tabernacle Missionary Baptist Church Addition
	K.B. Kaufmann & Co.
	Addition of new 3,687 s.f. Fellowship Hall & Classrooms
	$500,000.00
	Construction 90% Complete
	09/2013



Please insert photos (brochure sheets are acceptable)

Textron Marine & Land Systems:
[image: 101_0356][image: 101_0355]





[image: 101_0350][image: 101_0348]
[image: Picture 068][image: Picture 012][image: Picture 016]



Head Start Opelousas:
[image: Pictures 1-19-11 009][image: Pictures 1-19-11 011]



[image: Pictures 1-19-11 027]
[image: Pictures 1-19-11 032]
SMH/Women's Imaging Center:
[image: ]












(Renovations) Evaluation Criteria 10.1.2
Points 10

RELATED WORK EXPERIENCE:  SCHOOL RENOVATIONS
Applies to Pearl River High, Slidell High, Northshore High, Mandeville Jr. High, Clearwood Jr. High

List up to six (6) projects which are under contract /were completed within the past 5 years for which the Applicant firm provided the prime architectural/engineering services that are similar to the proposed project.  Provide photos.  

	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	Pearl River High School Roof
Pearl River, LA
	St. Tammany Parish School Board
	New/Repair Roof Work
	$20,000.00
	Const. Complete
	2009

	STPSB Ciruti Street Office
Slidell, LA
	St. Tammany Parish School Board
	Renovation of Office Space
	$225,000.00
	Const. Complete
	2009

	Sixth Ward – Gym & Cafeteria Roofing
Pearl River, LA
	St. Tammany Parish School Board
	New Roof for Gym and Cafeteria Areas
	$80,000.00
	Const. Complete
	2010

	Head Start
Opelousas, LA
	Head Start Opelousas
	New Classrooms/Offices
	$1,776,000.00
	Const. Complete
	2011

	Sylvan Learning Center
Slidell, LA
	TeamBG & Associates
	New Classroom/Office Facilities
	$175,000.00
	Const. Complete
	11/2012

	Textron Building 3, Second Floor Renovations
New Orleans, LA
	Textron Marine & Land Systems
	Renovation of 24,605 s.f. of Office and Training Facility Space
	$1,500,000.00
	99% Const. Complete
	08/2013



Please insert photos (brochure sheets are acceptable)
Pearl River High School/Industrial Arts Building Roof:
[image: J:\- Closed Jobs\- Schools Public\St Tammany Parish School Board\2043 - PEARL RIVER HIGH\Pearl River High School\PICTURES\Industrial Arts Roof.jpg]
Sixth Ward Elementary/Cafeteria & Gym Roof:
[image: J:\- Closed Jobs\- Schools Public\St Tammany Parish School Board\2047 - SIXTH WARD JUNIOR HIGH\PICTURES\sixth ward gym and cafeteria.jpg]






(Kitchen/Cafeteria) Evaluation Criteria 10.1.2
Points 10

RELATED WORK EXPERIENCE: KITCHEN/CAFETERIA/PROSTART:  NEW/RENOVATION
Applies to Pearl River High, Slidell High, Northshore High, Carolyn Park Middle, Abney Elementary

List up to six (6) projects which are under contract /were completed within the past 5 years for which the Applicant firm provided the prime architectural/engineering services that are similar to the proposed project.  Provide photos.  

	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	Slidell Memorial Hospital Cafeteria Renovation
Slidell, LA
	Slidell Memorial Hospital
	Cafeteria (Kitchen/Dining Room) Renovation
	$270,000.00
	Const. Complete
	2011

	McAllister’s Deli’s
Texas
	Angie Odom & Associates
	Various McAllister’s Deli locations throughout Texas (Keller, Plano, Fort Worth, Austin, Lubbock)
	$750,000.00 (Typ.)
	1 = Initial Design Phase
	04/2014

	Marco’s 
Various
	Mr. Robert Curtis
	Various Marco’s Pizza Locations in Louisiana
	$150,000.00 (Typ.)
	Const. Complete
	Various thru 2011

	Quizno’s Subs
Various
	David Lake/Quizno's Corp.
	Various Locations Throughout Louisiana & Mississippi
	$150,000.00 (Typ.)
	Const. Complete
	Various thru 2010

	Papa John's Pizza
Various
	Don Bauer/Rohoho, Inc.
	Various Locations of Papa John's Pizza in New Orleans Area
	$150,000.00 (Typ.)
	Const. Complete
	Various thru 2012

	
	
	
	
	
	



Please insert photos (brochure sheets are acceptable)
Slidell Memorial Hospital Cafeteria Renovation:
[image: J:\- Hospitals - Medical - Dental\2059 - SMH CAFETERIA RENOVATIONS\PICTURES\Construction\8-30-11\100_0891.jpg][image: J:\- Hospitals - Medical - Dental\2059 - SMH CAFETERIA RENOVATIONS\PICTURES\Construction\10-03-11\100_1344.jpg]




(New Administration) Evaluation Criteria 10.1.2
Points 10

RELATED WORK EXPERIENCE: NEW ADMINISTRATION/FRONT ENTRY TO SCHOOL  
Applies to Chahta-Ima Elementary, Pearl River High 

List up to six (6) projects which are under contract /were completed within the past 5 years for which the Applicant firm provided the prime architectural/engineering services that are similar to the proposed project.  Provide photos.  

	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	STPSB Ciruti Street Office
Slidell, LA
	St. Tammany Parish School Board
	Renovation of Office Space
	$225,000.00
	Const. Complete
	2009

	Head Start
Opelousas, LA
	Head Start
	New Classrooms/Offices for Head Start
	$1,776,000.00
	Const. Complete
	2011

	Sylvan Learning Center 
Slidell, LA
	New Educational/Classroom Facilities
	New Classroom/Office Facilities
	$175,000.00
	Const. Complete
	2012

	Slidell Memorial Hospital ER Entrance
Slidell, LA
	Slidell Memorial Hospital
	Relocation of existing SMH ER Entrance, including addition of new waiting room
	$245,000.00
	Const. Complete
	2008

	Living the Word Church
Slidell, LA
	K.B. Kaufmann & Co.
	New Sanctuary and Meeting Room Facilities
	$3,200,000.00
	Const. Complete
	2012

	
	
	
	
	
	



Please insert photos (brochure sheets are acceptable)

[image: J:\- Closed Jobs\- Hospitals - Medical - Dental\1939 - SMH EMERGENCY ROOM ENTRANCE\PICS\DSCF6390.JPG][image: J:\- Closed Jobs\- Hospitals - Medical - Dental\1939 - SMH EMERGENCY ROOM ENTRANCE\PICS\DSCF6396.JPG]Slidell Memorial Hospital/ER Entrance Renovation



Living the Word International Church:
[image: ][image: ]



[image: ][image: ]



[image: ][image: ]



(Exterior Restoration) Evaluation Criteria 10.1.2
Points 10

RELATED WORK EXPERIENCE: EXTERIOR MASONRY RESTORATION, PAINTING, ROOF RECOATING  Applies to Fontainebleau High 

List up to six (6) projects which are under contract /were completed within the past 5 years for which the Applicant firm provided the prime architectural/engineering services that are similar to the proposed project.  Provide photos.  

	Project Name and Location
	Client
	Project Description
	Project Cost
	Current Phase
	Estimated Completion Date

	Pearl River High School Roof
Pearl River, LA
	St. Tammany Parish School Board
	New/Repair Roof Work
	$20,000.00
	Const. Complete
	2009

	Sixth Ward – Gym & Cafeteria Roofing
Pearl River, LA
	St. Tammany Parish School Board
	New Roof for Gym and Cafeteria Areas
	$80,000.00
	Const. Complete
	2010

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	



Please insert photos (brochure sheets are acceptable)

Pearl River High School/Industrial Arts Roof
[image: J:\- Closed Jobs\- Schools Public\St Tammany Parish School Board\2043 - PEARL RIVER HIGH\Pearl River High School\PICTURES\Industrial Arts Roof.jpg]
Sixth Ward Elementary/Cafeteria & Gym Roof:
[image: J:\- Closed Jobs\- Schools Public\St Tammany Parish School Board\2047 - SIXTH WARD JUNIOR HIGH\PICTURES\sixth ward gym and cafeteria.jpg]














Evaluation Criteria 10.1.5/10.1.16
Points 10

ADEQUATE STAFF, CONSULTANTS, FACILITIES, EQUIPMENT AND WORKLOAD

PROPOSER’S PERSONNEL
Indicate the number of personnel by discipline in your firm.  (List each person only once by primary function.)

	9
	Total Personnel 



	1
	Licensed Architects
	
	Intern Architects
	1
	Specification Writers

	1
	Construction Inspectors/Field Administrator
	1
	Draftsmen/CADD Operators
	1
	Designer/Technician

	
	Interior Designers
	1
	Landscape Architects
	1
	Civil Engineers

	1
	Electrical Engineers
	1
	Mechanical Engineers
	
	Environmental Engineers

	
	Other:  



EQUIPMENT/SOFTWARE
Indicate your firm’s current use of AutoCAD/Revit/other software for production of documents.

Dammon Engineering utilizes the latest in technology, including AutoCAD and BricsCad.  We also utilize Sketchup in the creation of 3-D color renderings.


PROPOSER’S WORKLOAD
List the Applicant’s five (5) largest current projects that are active or are anticipated to be active in the upcoming months, 2013-15. State how the Applicant will manage the successful and timely implementation of any additional projects with the Applicant’s anticipated workload.  Include comment on workload of proposed consultants relative to meeting the Applicant’s production schedules on next page.  Use Continuation Sheet as needed. 

	Project Name and Location
	Project Cost
	Phase
	Estimated Completion Date

	LaQuinta Inn
Hattiesburg, MS
	$2,000,000.00 (Est.)
	Final Design Phase
	06/2014

	Fire Station #14
Slidell, LA
	$1,057,000.00
	Construction Start
	02/15/2014

	Rain Forest Carwash
Hattiesburg, MS
	$970,000.00
	Construction Start
	12/2013

	Woodhouse Day Spa
Baton Rouge, LA
	$400,000.00 (Est.)
	50% Construction 
	12/2013

	Dr. Aduli Office
Covington, LA
	$1,200,000.00
	Design Start
	01/2014



Comments:

Having just completed two large projects for Textron Marine & Land Systems, as well as two large area churches, above are the largest remaining projects Dammon Engineering has currently underway.

As a full service Architect & Engineering firm, we offer all disciplines of Architect & Engineering “in-house,” thereby streamlining the coordination between disciplines and reducing both Design Time and Construction Administration response time.

Evaluation Criteria 10.1.5/10.1.16
Points 10

Continuation sheet

Our current workload is not such that it would impede our progress, or timely completion, of any new projects.  We strive to keep all of our projects on time and on budget, making whatever adjustments are necessary to keep our projects on track and to meet and exceed our clients’ expectations.

We have worked with our proposed consultant numerous times over the years and have found them to reflect Dammon Engineering’s professional work ethic and timely turnaround during design and construction administration.  Our Landscape Architect complements our design process and has assured us of a generous prospective availability over the next18- 24 months.


Evaluation Criteria 10.1.5/10.1.16
	X
	All Projects

	
	Project(s) as listed below*:

	


Points 10



ADEQUATE STAFF, CONSULTANTS, FACILITIES, EQUIPMENT Continued
If you have proposed different consultants for different projects provide the information for each team relative to projects. *If personnel to be assigned varies by project(s), copy this sheet and list particular projects as indicated in upper left hand corner.

CONSULTANTS

	Firm Name
	Discipline
	No. of Professional Staff
	No. of Other Staff

	Eric McQuiston, Landscape Architect
	Landscape Architecture
	1
	1

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	



CONSULTANTS’ EQUIPMENT/SOFTWARE:  Are your prime consultants using software that allows them to utilize drawing files provided by your firm in production and coordination of documents?  Please comment.

Any/all of Dammon Engineering’s consultants are required to utilize software compatible with our own to ensure seamless transmission of technical drawings/data.



CONSULTANTS’ WORKLOAD:  Comments relative to Consultants’ workloads and meeting Architect’s production schedules.

We have worked with our proposed consultant numerous times over the years and have found them to reflect Dammon Engineering’s professional work ethic and timely turnaround during design and construction administration.  Our Landscape Architect complements our design process and has assured us of a generous prospective availability over the next18- 24 months.








Evaluation Criteria 10.1.7
Points 5

PLAN FOR PERFORMING WORK:  RELATIVE TO COORDINATION & COMPLETENESS OF DOCUMENTS   For Additions/Renovations Projects

Indicate how your firm handles dissemination of project information to consultants, Owner representatives, governmental agencies, etc. for project coordination. How do you track and follow up that this information was incorporated into plans and specifications.  

Dammon Engineering works in tandem with the all relevant parties throughout the design process.

The Owner (unless he/she elects otherwise) is included in every phase of design and construction.  Each design phase is complete only up written acceptance by the Owner and no deviation from the Construction Documents shall be implemented during construction without the written approval of the Owner.  Project information may be disseminated to the Owner’s Representative(s) through electronic means and/or hard copy as necessary to supplement coordination and progression of the project.

During the preliminary design phase, information is often disseminated via email or other electronic correspondence to government agencies including the state Fire Marshal, Department of Health and Hospitals, Louisiana Corps of Engineers, etc. for preliminary review and comment.  We have found that by including government agencies during the preliminary design phase, we are able to expedite the design process and all but eliminate unforeseen delays during the final approvals/review phase.  This practice also enhances the coordination between Dammon Engineering and these agencies, allowing not only for a smoother design and approval process, but also for fewer construction-period issues.

Feedback from each agency is immediately reviewed and, if appropriate, incorporated into the project documents.  Each alteration to the project documents, following preliminary approval, is also noted in the contract documents and/or is addressed through written correspondence with the reviewing agency.

Consultants relevant to the specific project are contacted immediately at the outset of the project.  Information and ideas are exchanged from the very beginning to enable seemless incorporation into the project documents.  Each consultant is kept in constant communication throughout the design process via electronic and telephonic transmittal of project information and/or data to accommodate the fluidity of the design process and encourage the collaborative effort.  Upon substantial design completion, each contributing consultant is provided a plan set for review and comment.

Upon completion of the final design phase, all parties collaborate on a final review prior to submittal to the Architect for final approval.  At this time all changes and correspondence are reviewed to verify accurate incorporation into the project documents.


















PLAN FOR PERFORMING WORK:  RELATIVE TO PHASED CONSTRUCTION
For Additions/Renovations Projects

Many of these projects will require phasing of the construction and coordination with the school operations, facilities, etc.  Planning the phasing and the considerations associated with this will be critical to the success of the project(s) and administration of the contract.  Please indicate your ability and experience with providing documents that define phased construction in a very clear manner and with writing contract language that considers the planned schedule as well as the schedule as it may occur. 


Dammon Engineering has worked on many projects that require both phasing of the implementation of the project plans as well as complex coordination with the project Owners.

Dammon Engineering is currently engaged by the State of Louisiana to design and oversee construction of the Renovations to the Sewer System at the Bridge City Center for Youth (BCCY).  This project requires complex coordination of the trades, as well as a phasing of the construction work.  Dammon Engineering works conjointly with the Administration of the BCCY at this low security lock-down facility to ensure that operations are not interrupted during these necessary improvements.  This coordination includes determining the best timing for various portions of the work to eliminate service interruptions at inconvenient times; working with the contractor to meet the safety and security requirements of the BCCY and working with the Owner, Administrators and Contractor to schedule the daily portions of the work at the most optimal time based on the BCCY daily schedule.

Specifically, the BCCY contract documents state the following:

PHASING AND SEQUENCE OF WORK

1.	PROPER PHASING AND SEQUENCE OF THE WORK IS OF UTMOST IMPORTANCE TO 	THE SUCCESS OF THE CONSTRUCTION PHASE AND IS THE CONTRACTOR'S 	RESPONSIBILITY. CONTINUOUS OPERATION OF THE FACILITY IS A MANDATORY 	REQUIREMENT IN ESTABLISHING SUCH PHASING, ALONG WITH SAFETY OF 	STAFF, RESIDENTS AND VISITORS TO THE FACILITY, AS WELL AS MAINTAINING 	A SECURE PERIMETER FENCE THROUGHOUT THE CONSTRUCTION PERIOD.
2.	CONTRACTOR SHALL NOTIFY BCCY IN ADVANCE OF INITIATING OR 	COMPLETING A PHASE OF WORK TO ALLOW FOR PROPER PLANNING,  	SCHEDULING AND PLACEMENT OF EQUIPMENT AND RESOURCES, FENCING, 	BARRIERS, ETC. INCLUDING ANY TRANSITION PERIODS.
3.	CONTRACTOR WILL BE RESPONSIBLE FOR INCLUDING ALL COSTS ASSOCIATED 	WITH PHASING OR SEQUENCE OF THE WORK. CONTRACTOR TO FINALIZE 	DETAILS OF SCHEDULING PRIOR TO START OF PROJECT AND REVIEW WITH BCCY 	AND ARCHITECT.
4.	PHASING OF WORK:
	- ALL OCCUPIED OR BUILDINGS IN OTHERWISE DAILY USE TO HAVE 	CONTINUOUS SEWAGE SYSTEM SERVICE THROUGHOUT THE DURATION OF THE 	PROJECT.
	- CONTRACTOR TO PROVIDE BYPASS PUMPING IN ACCORDANCE WITH PROJECT 	PROGRAM TO MAINTAIN SEWAGE SERVICE WHILE RE-LINING EXISTING PIPE, 	REPLACING SERVICE PIPE OR CONNECTIONS, CUTTING SERVICE CONNECTIONS 	OR REPAIRING MANHOLES, ETC.
	- CONTRACTOR TO COORDINATE WITH BCCY TO DETERMINE BUILDINGS NOT 	REQUIRING CONTINUOUS SERVICE AND OTHERWISE SCHEDULE SEWAGE 	SYSTEM OUTAGES NOT REQUIRING BYPASS PUMPING.
	- CONTRACTOR TO DETERMINE EXTENT, DURATION AND TIMING OF SEWAGE 	SYSTEM SECTIONS TO BE BYPASS PUMPED.


Evaluation Criteria 10.1.9
Points 5

ABILITY TO WORK WITH STPSB STAFF AND OTHER PUBLIC AGENCIES  
Please indicate if you have worked with:


	
	YES
	NO

	STPSB Staff
	X
	

	Louisiana State Fire Marshal
	X
	

	Department of Health and Hospitals
	X
	

	Louisiana Department of Transportation
	X
	

	Corps of Engineers (Wetlands)
	X
	

	Parish of St. Tammany Government (Chahta-Ima Elementary, Fontainebleau Jr. High, Fontainebleau High, Madisonville Elementary)
	X
	

	City of Mandeville (Mandeville Elementary, Mandeville Jr. High)
	X
	

	City of Slidell (Slidell High, Northshore High, Carolyn Park Middle, Abney Elementary, Clearwood Jr. High)
	X
	

	Town of Pearl River (Pearl River High)
	X
	






Evaluation Criteria 10.1.11
Points 5

PROPOSER’S KNOWLEDGE OF LOCAL CONDITIONS/CONSTRAINTS
List projects located in St. Tammany Parish which are under contract/were completed within the past three (3) years for which the Applicant firm is responsible for providing prime architectural/engineering services. Use Continuation Sheets as needed.


	Project Name
	Project Location
	Construction Cost
	Current Status

	Sharon Greene Complex
	Slidell, LA
	$1,400,000.00
	Complete

	SMH – Women’s Imaging
	Slidell, LA
	$1,131,000.00
	Complete

	SMH – Pharmacy Upgrade
	Slidell, LA
	$151,500.00
	Complete

	Horvath Tiles
	Slidell, LA
	$792,000.00
	Complete

	Cecil Boyd Carwash
	Slidell, LA
	$457,000.00
	Complete

	Marcos Pizza – Gause 1
	Slidell, LA
	$175,000.00
	Complete

	Marcos Pizza – Gause 2
	Slidell, LA
	$175,000.00
	Complete

	SMH – Generator Replacement
	Slidell, LA
	$122,000.00
	Complete

	Andy Prude – Carey Renovation
	Slidell, LA
	$292,000.00
	Complete

	SMH- Kitchen/Dining Renovation
	Slidell, LA
	$270,000.00
	Complete

	City of Slidell – Sidewalks
	Slidell, LA
	$184,000.00
	Complete

	STARC – Mandeville
	Mandeville, LA
	$926,000.00
	Complete

	NorthPark Rainforest Carwash
	Covington, LA
	$1,100,000.00
	Complete

	Dr. Aduli Office
	Covington, LA
	$1,400,000.00
	Complete

	Dr. Hernandez
	Covington, LA
	$795,000.00
	Complete

	Marco’s Pizza
	Mandeville, LA
	$150,000.00
	Complete

	First Baptist Church
	Pearl River, LA
	$948,000.00
	Complete

	Bingo Warehouse
	Slidell, LA
	$1,300,000.00
	Complete




Evaluation Criteria 10.1.11
Points 5

Continuation Sheet


	Project Name
	Project Location
	Construction Cost
	Current Status

	City of Slidell – Park Drive Improvements
	Slidell, LA
	$82,000.00
	Complete

	Papa John’s – Pontchartrain
	Slidell, LA
	$150,000.00
	Complete

	Slidell Athletic Club
	Slidell, LA
	$480,000.00
	Complete

	SMH – Fitness Park
	Slidell, LA
	$340,000.00
	Complete

	Moreaux’s Heating & A/C
	Slidell, LA
	$450,000.00
	Complete

	Living the Word Church
	Slidell, LA
	$2,400,000.00
	Complete

	Dr. Fong Office
	Slidell, LA
	$750,000.00
	Complete

	Textron – Front Street
	Slidell, LA
	$645,000.00
	Complete

	Journey Fellowship Church
	Lacombe, LA
	$987,000.00
	Complete

	Country Gardens – Renovations
	Slidell, LA
	$194,000.00
	Complete

	Dudley Smith Office
	Slidell, LA
	$94,000.00
	Complete

	Sylvan Learning Center
	Slidell, LA
	$175,000.00
	Complete

	Horvath Warehouse
	Slidell, LA
	$945,000.00
	Complete

	Fire Station #14
	Slidell, LA
	$1,057,000.00
	Final Design Phase

	Landis Transportation
	Covington, LA
	$200,000.00
	Complete

	City of Slidell – Veteran’s Park 
	Slidell, LA
	$64,000.00
	Design Start

	Tabernacle Missionary Baptist Church
	Slidell, LA
	$746,000.00
	Complete

	Tabernacle Missionary Baptist Church Addition
	Slidell, LA
	$590,000.00
	25% Construction Completion

	City of Slidell – Administrative Parking
	Slidell, LA
	$210,000.00
	Design Phase

	Textron – Stone Road
	Slidell, LA
	$1,150,000.00
	Design Phase

	Dr. Aduli/Mercantile Building
	Slidell, LA
	$1,200,000.00
	Design Phase

	Hotard Bus Group
	Slidell, LA
	$980,000.00
	Design Phase

	Council on Aging St. Tammany (Coast) 
	Slidell, LA
	$50,000.00
	Design Phase

	JD Plaza
	Slidell, LA
	$1,080,000.00
	Complete

	
	
	
	

	
	
	
	







Evaluation Criteria 10.1.17
Points 5

PROPOSER’S PAST EXPERIENCE WITH BUILDING SITE
Please indicate if your firm has done any work at the location of these projects previously.  If so, indicate the project name, description of the project, and year completed.

	Site
	Project Name
	Project Description
	Year Completed

	Pontchartrain / Tchefuncte 
	
	
	

	Fontainebleau Jr. High
	
	
	

	Pearl River High
	PRHS - Roof repair/replacement
	Provide new coating on roof, repair/replacement of panels as needed
	

	Clearwood Jr. High
	
	
	

	Mandeville Elementary
	
	
	

	Abney Elementary
	Roof repair/replacement
	Began design work on roof work – project placed on hold by STPSB, never resumed
	

	Slidell High
	
	
	

	Northshore High 
	
	
	

	Lyon Elementary
	
	
	

	Carolyn Park Middle
	
	
	

	Madisonville Elementary
	
	
	

	Mandeville Jr. High
	
	
	

	Fontainebleau High 
	
	
	

	Chahta-Ima Elementary
	
	
	





Evaluation Criteria 10.1.18/.19
Points 10

PROPOSER’S QUALITY CONTROL PROGRAM
What is your firm’s method for quality control and coordination of all documents through the design and construction?  Also indicate how your firm reviews documents to ensure completeness of documents in house and from consultants to ensure a minimum of addenda items during bid phase and change orders items during construction administration.


As a full service Architect & Engineering firm, we offer all disciplines of Architect & Engineering “in-house,” thereby streamlining the coordination between disciplines.  Our system of simultaneous, constant coordination with all disciplines throughout the project provides a failsafe against most common errors and omissions.  Our Architect, Engineers, Designer, Drafters and Project Manager communicate and coordinate daily on each of their projects.  Upon preliminary completion of each design phase (Initial, Schematic, etc.), construction documents are reviewed by each discipline simultaneously.  Comments/corrections are then incorporated into the construction documents.  Subsequently, a semi-final plan set is provided to the Architect for final review and approval prior to submittal to the Owner.  

During the Construction Period our Chief Architect is responsible for the turnaround of all submittals.  He receives and, if necessary, disseminates documents to the professional discipline necessary for review (Ex. Mechanical Engineer, Electrical Engineer, etc.).  The documents are timely reviewed and returned to the Architect for final review and transmittal.

Each consultant is kept in constant communication throughout the design process via electronic and telephonic transmittal of project information and/or data to accommodate the fluidity of the design process and encourage the collaborative effort.  Upon substantial design completion, each contributing consultant is provided a plan set for review and comment prior to submittal to the Architect for final review.
























PROPOSER’S RECORD OF KEEPING PROJECTS WITHIN BUDGET
List the last 5 or more projects that your firm designed and that have bid, the contract budget, and the bid amount for each project.

	Project 
	Construction Budget
	Year of Const. Budget
	Actual Bid Amount
	Date of Bid

	St. Tammany Fire Station #14
	$850,000.00
	2012
	$1,057,000.00
	07/2013

	Bridge City Center for Youth (BCCY)
	$360,000.00
	2012
	$563,200.00
	07/2013

	City of Slidell – Sidewalk Improvement Project
	$84,000.00
	2012
	$74,800.00
	2012

	Textron Marine & Land Systems
Building 3 - Second Floor Renovations
	$1,500,000.00
	2012
	$1,500,000.00
	2013

	
	
	
	
	



Comments:

BCCY - There was only one bidder for this project at the initial bid.  The contractor (bidder) stated that 60% of the bid was due to the high cost for hand digging around trees (a stipulation put in place by the owner).  Subsequent planning has eliminated this requirement and the project is set to re-bid.

Fire Station #14 - Soils reports returned during the design phase determined that additional fill would have to be removed from the jobsite and new fill installed.  The St. Tammany Fire Protection District had the option to modify the plans to accommodate this additional expense, but elected to move forward with a first rate facility.  Ultimately, they raised their budget to meet the lowest bid, with only minor modifications to the plans.


Evaluation Criteria 10.1.20
Points 10

PROPOSER’S CONSULTANTS’ QUALIFICATIONS
For each consultant listed in item 10.1.5 provide the following information and a one (1) page firm resume’ or brochure for each consultant. Copy sheet as needed for each consultant firm.

Consultant Information:

	Discipline/Project Assignment:
	Landscape Architect

	Firm Name: 
	Eric R. McQuiston, LLC

	Address:
	3534 Joyce Drive

	
	Mandeville, LA 70448

	
	

	Contact Person:  
	Eric McQuiston

	Title:  
	Owner



Has Applicant worked with this Consultant in last year?  	yes	   last 3 years?  	yes	


For each consultant, list all Key Personnel that will be assigned to the proposed project. Place an asterisk* by the name of the person who will have direct charge of the project and provide a one page resume’ of this person.
	Name
	Title
	Project Assignment
	Years with Firm
	Professional License #
	Year First Licensed
	Degrees Earned
	Continuing Education

	Eric McQuiston
	Owner/ Landscape Architect
	Landscape Architect
	5
	0310
	2010
	B.S.
	As required by licensing board.

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	



Include a one (1) page resume’ or brochure of this firm. 

See attached.

Evaluation Criteria 10.1.20
Points 10

PROPOSER’S CONSULTANTS’ QUALIFICATIONS
Provide a one page brief resume of the person who will have direct charge of the proposed project in the Consultant’s Firm who will be assigned to the proposed project.  Copy sheet as needed for each consultant firm.

	Name: 
	Eric McQuiston

	Title:
	Owner

	  
	

	Years with Firm:
	5
	Professional License #:
	0310

	Years with other Firms:
	18
	Year First Licensed:
	2010

	
	

	Degrees Earned:
	Bachelor of Landscape Architecture - Louisiana State University

	
	

	
	

	Continuing Education:
	As required by licensing board.

	
	

	
	

	
	

	Experience Relative to
Type I-A Projects:
	Some recent projects that Eric has led include:

Providing the conceptual design and landscape architecture for four YMCA swimming pools located in Plaquemines Parish, Louisiana. Eric worked closely with aquatic engineers to create multiple unique pool options that featured beach entries, tanning ledges, leisure and lap pools, and splash pads, water slides and activities.

For Slidell Memorial Hospital in Slidell, Louisiana, Eric designed a 1.2 acre fitness park located adjacent to the hospital. The park features a 1/8th mile figure eight track linking four exercise stations. The design also included irrigation, drainage, planting and parking elements.

Eric created several conceptual designs for a new parking lot, courtyard and fountain for the City Hall Complex in Slidell, Louisiana. The final design package also included planting and irrigation designs and specifications.

Other projects that Eric has worked on include:
· Highland Commons, Picayune, Mississippi
· Fat City Neighborhood Park, Metairie, Louisiana
· Lafreniere Park, Kenner, Louisiana
· Historic Rivertown Beautification, Kenner, Louisiana
· Palace Casino Resort, Biloxi, Mississippi
· Hard Rock Casino, Biloxi, Mississippi
· Margaritaville Resort & Casino, Biloxi, Mississippi
· Base Housing, US Naval Station, Guantanamo Bay, Cuba
· Village Square for TerraBella, Covington, Louisiana
· Louisiana Film Studios, Slidell, Louisiana



Evaluation Criteria 10.1.20
Points 10

PROPOSER’S CONSULTANTS’ QUALIFICATIONS
For each consultant listed in item 10.1.5 provide the following information and a one (1) page firm resume’ or brochure for each consultant. Copy sheet as needed for each consultant firm.

Consultant Information:

	Discipline/Project Assignment:
	

	Firm Name: 
	

	Address:
	

	
	

	
	

	Contact Person:  
	

	Title:  
	



Has Applicant worked with this Consultant in last year?  		   last 3 years?  		


For each consultant, list all Key Personnel that will be assigned to the proposed project. Place an asterisk* by the name of the person who will have direct charge of the project and provide a one page resume’ of this person.
	Name
	Title
	Project Assignment
	Years with Firm
	Professional License #
	Year First Licensed
	Degrees Earned
	Continuing Education

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	



Include a one (1) page resume’ or brochure of this firm. 





Evaluation Criteria 10.1.20
Points 10

PROPOSER’S CONSULTANTS’ QUALIFICATIONS
Provide a one page brief resume of the person who will have direct charge of the proposed project in the Consultant’s Firm who will be assigned to the proposed project.  Copy sheet as needed for each consultant firm.

	Name: 
	

	Title:
	

	  
	

	Years with Firm:
	
	Professional License #:
	

	Years with other Firms:
	
	Year First Licensed:
	

	
	

	Degrees Earned:
	

	
	

	
	

	Continuing Education:
	

	
	

	
	

	
	

	Experience Relative to
Type I-A Projects:
	










Evaluation Criteria 10.1.21
Points 5

PROPOSER’S CONSTRUCTION ADMINISTRATION SERVICES
What person(s) will provide construction administration for any STPSB projects selected?  Please confirm that their resume’ is attached in Section 10.1.1.  What person(s) within consultants firms will provide construction administration for any STPSB projects selected?  What is your firm’s method of handling Construction Administration for projects?  If the same person who was in direct charge of design is not the person overseeing construction administration, provide information as to how your firm transfers/transitions between those persons.  With regard to workload, please indicate if/how additional projects in your office affect the identified CA personnel’s availability to effectively perform the CA tasks (in office and site related) for any STPSB projects for which you may be selected.  What is your office’s method of ensuring that your firm and your consultants are tracking, producing, and reviewing in a time frame that is mindful of the construction contract and schedule, shop drawings, RFI’s, change proposal documents, field reports, and other CA related activities.

Our chief architect, Kevin Kinchen, will be the person in direct charge of both design and construction administration for any STPSB projects for which we are selected.

Construction administration is handled differently for each project depending on the Scope of Work, scheduling of trades, critical timeline, etc.  However, our consistency in quality and execution is the same throughout.  We are pro-active in our administration of construction activities, visiting the site(s) often, preparing field reports, recording jobsite conditions and reporting questionable or unsatisfactory conditions and/or workmanship to the Owner along with recommendations and/or a plan for resolution.

While our chief architect will be responsible for all submittals during the construction process, having all disciplines of engineers present in our office expedites our turnaround of submittals requiring specific engineering input.

We are always mindful of our client's schedule and are diligent in our efforts to meet those constraints.
















Evaluation Criteria 10.1.24
Points 5

LOCATION, PROXIMITY TO ST. TAMMANY PARISH
Indicate your office’s proximity to St. Tammany Parish. If your office is not located in St. Tammany Parish, indicate if any of the key personnel that are to be assigned to the proposed projects live in/in close proximity to St. Tammany Parish.  If you have a satellite office in St. Tammany Parish/Northshore  Area indicate how the local office is staffed relative to the main office location.

Dammon Engineering is located at 554 Old Spanish Trail in Slidell.  This location is our one and only business location.  In addition, the Owner, both VP’s and most personnel reside in St. Tammany Parish and are readily available on site as often and expeditiously as necessary.






Evaluation Criteria 10.1.25
Points 10

NUMBER AND SIZE OF CONTRACTS WITH STPSB WITHIN PAST 5 YEARS
List the St. Tammany Parish School Board Type I-A Projects (projects greater than $500,000) received within five (5) years of the year of this qualifications statement.  Include the construction cost of the project.

Dammon Engineering has received no projects greater than $500,000 from the St. Tammany Parish School Board within the past five years.






















Evaluation Criteria 10.1.26
Points 10

OTHER SPECIAL CHARACTERISTICS
What is your firm’s and your consultants’ experience with meeting energy star label, building sustainably/green and designing to CHPS criteria or other criteria such as LEED, Green Globes, etc.?


Dammon Engineering was on the development team for the SOF Riverine and Combatant Craft Operations Facility.  This facility, like most government projects, required LEED functionality.  Sustainable design strategies are always at the fore front of each project that Dammon has designed.   Energy conservation and minimizing affects to the environment while maintaining improved occupant productivity are some of the main criteria during the design process.   










Evaluation Criteria 10.1.26
Points 10

OTHER SPECIAL CHARACTERISTICS
Please indicate in ½ page or less any particular thoughts you have for why your firm/project team would be best suited for each project you are applying for.

	Pontchartrain / Tchefuncte 
	

	Fontainebleau Jr. High
	

	Pearl River High
	

	Clearwood Jr. High
	



Evaluation Criteria 10.1.26
Points 10

OTHER SPECIAL CHARACTERISTICS
Please indicate in ½ page or less any particular thoughts you have for why your firm/project team would be best suited for each project you are applying for. (continued) 

	Mandeville Elementary
	

	Abney Elementary
	

	Slidell High
	

	Northshore High 
	

	Lyon Elementary
	



Evaluation Criteria 10.1.26
Points 10

OTHER SPECIAL CHARACTERISTICS
Please indicate in ½ page or less any particular thoughts you have for why your firm/project team would be best suited for each project you are applying for. (continued) 

	Carolyn Park Middle
	

	Madisonville Elementary
	

	Mandeville Jr. High
	

	Fontainebleau High 
	

	Chahta-Ima Elementary
	


Evaluation Criteria 10.1.26
Points 10

OTHER SPECIAL CHARACTERISTICS
This continuation page may be used to tell the Evaluation & Screening Committee any information you would like relative to your firm, your design team, and the qualifications you bring relative to the planning, design, and administration of these projects.


Evaluation Criteria 10.1.6/10.1.23
MANDATORY

I certify that I am an architect or engineer and a principal (principal is defined as a licensed architect or engineer who has the right and authority to exercise control over the project; who shares in profits, losses, and responsibility for incurred liabilities), with the firm applying for this project, that the foregoing information is accurate and complete to the best of my knowledge, and that I have read the information contained in the Request for Qualifications Package.  
	Signature of Principal: 
	
	Date: 
	

	Typed Name and Title of Principal:
	Emmett G. Dammon, Jr.

	
	

	Louisiana License Number: 
	8796


 
PLACE STAMP/SEAL HERE






CURRENT LICENSE
Attach a copy of the document that your firm receives from the licensing board indicating your firm’s current license to practice in the State of Louisiana.

LIABILITY AND PROFESSIONAL INSURANCE
Indicate your ability to provide all insurance required by the Professional Services Agreement.  Attach a copy of your current insurance coverages from your insurance company.  If your current coverages are less than those required, provide a certified letter from your insurance company verifying that you can meet the coverages required.

AFFIDAVIT
The following page contains an Affidavit which must be signed, notarized, and submitted as a part of this qualifications statement.


	X
	Yes
	
	No


Have there been any problems with time delays, cost overruns, and/or design inadequacies on any projects for which the Applicant or any of its partners, shareholders, employees or joint ventures are in litigation or have been held to be at fault.  	 

If yes, please explain.

Dammon Engineering designed and engineered a new LaQuinta Inn and Suites in Biloxi, MS.  An error in installation of one of the beams, paired with its inadequate size, caused a sag in the ceiling of the lobby of the hotel.  Dammon Engineering, along with the manufacturer of the beam, as well as the contractor shared liability for correction of the error.



Evaluation Criteria 10.1.6/10.1.23
MANDATORY

AFFIDAVIT


STATE OF LOUISIANA

PARISH OF ______________________


BEFORE ME, the undersigned authority, personally came and appeared 	
 		   		 	     	 of  		  			   			 (hereinafter referred  to as “affiant”), who after being by me duly sworn, deposed and said that affiant has read this affidavit and does hereby agree under oath to comply with the applicable provisions of law set forth herein and affiant further states that Affiant or affiant’s firm is seeking to be selected by the St. Tammany Parish School Board to provide services to be rendered in connection with a contract for construction, alteration or demolition of a public building or project or in connection with providing services in a particular field or specialty for work to be performed on behalf of the St. Tammany Parish School Board and neither he or she or his or her firm has paid any individual or firm to solicit the contract on his or her or its behalf nor has he or she or his or her firm paid a Board member or employee or a Committee member to secure a contract.

								
Signature of Affiant



Sworn to and subscribed before me this              Day of                               , 2013.



						
NOTARY PUBLIC
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