ST. TAMMANY FIRE PROTECTION DISTRICT NO. 1
FIRE STATION #10

2745 LAKESHORE VISTA BLVD

SLIDELL, LA 70461

SECTION 012500

SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes administrative and procedural requirements for substitutions.

1.2 DEFINITIONS

A.  Substitutions: Changes in products, materials, equipment, and methods of
construction from those required by the Contract Documents and proposed by
Contractor.

1.3 ACTION SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration.
Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.

Documentation: Show compliance with requirements for substitutions and the

following, as applicable:

a. Coordination information, including a list of changes or revisions needed
to other parts of the Work and to construction performed by Owner and
separate contractors, that will be necessary to accommodate proposed
substitution.

b. Detailed comparison of significant qualities of proposed substitution with
those of the Work specified. Include annotated copy of applicable
Specification Section. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, sustainable design
characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

C. Product Data, including drawings and descriptions of products and
fabrication and installation procedures.

d. Samples, where applicable or requested.

e. Certificates and qualification data, where applicable or requested.

f. Material test reports from a qualified testing agency indicating and
interpreting test results for compliance with requirements indicated.

g. Research reports evidencing compliance with building code in effect for
Project, from ICC-ES.
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1.4

PART 2 - PRODUCTS

2.1

A.

A.

h.

Detailed comparison of Contractor's construction schedule using proposed
substitution with products specified for the Work, including effect on the
overall Contract Time. If specified product or method of construction
cannot be provided within the Contract Time, include letter from
manufacturer, on manufacturer's letterhead, stating date of receipt of
purchase order, lack of availability, or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract
Sum.

Contractor's certification that proposed substitution complies with
requirements in the Contract Documents except as indicated in
substitution request, is compatible with related materials, and is
appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven calendar days of receipt of a
request for substitution. Architect will notify Contractor of acceptance or
rejection of proposed substitution within 15 business days of receipt of
request, or seven calendar days of receipt of additional information or
documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.
b.  Use product specified if Architect does not issue a decision on use of a
proposed substitution within time allocated.
QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage a qualified testing agency
to perform compatibility tests recommended by manufacturers.

SUBSTITUTIONS

Substitutions for Cause: Submit requests for substitution immediately on discovery of
need for change, but not later than 15 business days prior to time required for
preparation and review of related submittals.

Conditions: Architect will consider Contractor's request for substitution when
the following conditions are satisfied:
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a.

b.

Requested substitution is consistent with the Contract Documents and
will produce indicated results.

Requested substitution will not adversely affect Contractor's construction
schedule.

Requested substitution has received necessary approvals of authorities
having jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the
Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is
uniform and consistent, is compatible with other products, and is
acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed.

C.  Substitutions for Convenience: Architect will consider requests for substitution if
received within 60 calendar days after the Notice of Award.

1. Conditions: Architect will consider Contractor's request for substitution when
the following conditions are satisfied:

a.

= - R

Requested substitution offers Owner a substantial advantage in cost,
time, energy conservation, or other considerations, after deducting
additional responsibilities Owner must assume. Owner's additional
responsibilities may include compensation to Architect for redesign and
evaluation services, increased cost of other construction by Owner, and
similar considerations.

Requested substitution does not require extensive revisions to the
Contract Documents.

Requested substitution is consistent with the Contract Documents and
will produce indicated results.

Requested substitution will not adversely affect Contractor's construction
schedule.

Requested substitution has received necessary approvals of authorities
having jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the
Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is
uniform and consistent, is compatible with other products, and is
acceptable to all contractors involved.
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PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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