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This section uses the term Contracting Officer, Contracting Officer's Technical Representative and/or Project Officer in specific locations within this section based on specific authorities granted each individual under the terms of the contract.  Any changes in these terms at specific locations within these specifications must be coordinated with the Contracting Officer.

Retain this section if project involves demolition of selected existing elements.

<Text> requires insertion of data

[text] requires decision to delete, retain, or edit text in brackets

SECTION 01732 - SELECTIVE DEMOLITION
PART 1 -  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This section includes the following:

Retain, revise or delete the following subparagraphs to suit project.

1. Demolition and removal of selected portions of a building.

2. Demolition and removal of selected site elements.

3. Repair procedures for selective demolition operations.

B. Related Sections:  This specification section is related to any and all specification sections with explicit or implicit reference to selective demolition.  Specific submittal requirements of these related specification sections are not included in this section.  Related sections include but are not limited to the following specification sections:

Edit the following list to include pertinent Division 1 sections that relate to selective demolition.

1. Division 1 Section "Summary"

2. Division 1 Section "Work Restrictions"

3. Division 1 Section "Project Management and Coordination"

4. Division 1 Section "Construction Progress Documentation"

5. Division 1 Section "Photographic Documentation"

6. Division 1 Section "Submittal Procedures"

7. Division 1 Section "Quality Requirements"

8. Division 1 Section "References"

9. Division 1 Section "Construction Quality Control"

10. Division 1 Section "Temporary Facilities and Controls"

11. Division 1 Section "Use, Handling, Storage, Transporting, Accumulation and Disposal of NIH Controlled Material"

12. Division 1 Section "Temporary Traffic Controls"

13. Division 1 Section "Safety and Health"

14. Division 1 Section "Product Requirements"

15. Division 1 Section "Execution Requirements"

16. Division 1 Section "Cutting and Patching"

17. Division 1 Section "Fire Precautions for Hot Work"

18. Division 1 Section "Closeout Procedures"

19. Division 1 Section "Project Record Documents"

20. Division 2 Section "Building Demolition"

21. Division 2 Section "Site Clearing"

22. Division 13 Section "Removal of Asbestos Material"

23. Division 15 sections for demolishing, cutting, patching, or relocating mechanical items.

24. Division 16 sections for demolishing, cutting, patching, or relocating electrical items.

1.3 DEFINITIONS

A. Remove:  Detach items from existing construction and legally dispose of them.

Edit the following if salvaged items are to be reused.

B. Remove and Salvage:  Detach items from existing construction and deliver them to NIH [ready for reuse].
C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.

D. Existing to Remain:  Existing items of construction that are not to be removed.

1.4 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be salvaged, reinstalled or otherwise indicated to remain NIH property, demolished materials shall be removed from the site by the Contractor, with further disposition at Contractor's option.

Delete references to historic items in paragraph below if not required.  Edit other items as appropriate.  Include disposition instructions as a subparagraph.  Coordinate with the Project Officer.

B. Historical items, relics, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, antiques, an other items of interest or value to NIH, which may be encountered during selective demolition, shall remain NIH property.

1. Carefully remove and salvage each item or object in a manner to prevent damage, and deliver it promptly to NIH.

2. Cooperate with the NIH archaeologist or historical adviser.

3. <Disposition Instructions>

1.5 SUBMITTALS

Edit the following paragraph to represent the degree of qualification data required.  If demolition requires specialist or a professional engineer so indicate, otherwise delete requirement.

A. Qualification Data:  Provide qualifications of persons or firms performing demolition which demonstrate their capabilities and experience.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other amplifying information.  Qualification data must conform to that required in Division 1 Section "Quality Requirements" for Specialists or Professional Engineers as appropriate to the work.

Retain the following paragraph if the demolition is minor and does not require a full demolition plan.  Otherwise delete and retain the Demolition Plan paragraph.  If this paragraph is used coordinate with Division 1 Section "Project Management and Coordination" and other Division 1 sections to delete demolition plan references.

B. Proposed noise-control or dust-control measures:  Submit statement or drawing to the Contracting Officer for approval at least 14 calendar days prior to the start of demolition that indicates the measures proposed for use, proposed locations, and proposed time frame for their operation.  Identify options if proposed measures are later determined to be inadequate.

Retain the following paragraph and subparagraphs if project includes extensive selective demolition or if selective demolition will interfere with NIH operations.  Revise to suit project requirements.  Coordinate with Division 1 Section "Project Management and Coordination" if deleted.  Demolition plan will only be reviewed by NIH for general conformance to the contract documents and will not be approved to ensure that Contractor remains responsible for all impacts of demolition.

C. Submit a proposed Demolition Plan to the Contracting Officer indicating the following:

1. Detailed sequence of selective demolition work, with starting and ending dates for each activity.

2. Interruption of utility services.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Use of elevator and stairs.

5. Locations of temporary partitions and means of egress.

6. Procedures and safety precautions to be used during demolition.

7. Trees and shrub protection.

8. Silt and erosion control handling.

9. Removal, transportation, and reclamation or disposal of removed materials.

Delete the following subparagraphs when selective demolition will not interfere with NIH operations.  Revise to suit project requirements.

10. Types of demolition activities that can be expected to interfere with NIH operations.

11. Procedures to ensure uninterrupted progress of NIH operations on-site.

12. Coordination of continuing NIH occupancy of portions of existing building and of partial occupancy by NIH of completed work.

D. Inventory:  Items to be removed and salvaged.

Coordinate the following paragraph with Division 1 Section "Photographic Documentation" if used.  If section not used then include technical requirements here edit to refer to other Division 1 section where technical requirements exist.  Preference should be to not detail technical requirements in more than one section.

E. Photographs or Videotape:  Before work begins, submit sufficiently detailed photographs or videotapes showing predemolition existing conditions of adjoining construction and site improvements, including finish surfaces, that might be misconstrued as damage caused by selective demolition operations.  Requirements for photographs and video tape are located in Division 1 Section "Photographic Documentation."

Retain the following paragraph if demolished materials contain hazardous wastes.

F. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to accept hazardous wastes. Comply with all requirements of Division 1 Section "Use, Handling, Storage, Transporting, Accumulation and Disposal of NIH Controlled Materials."

1.6 QUALITY REQUIREMENTS

Retain the following paragraph if a specialist is required.  Add any specific experience or unique qualifications required.  Coordinate with similar language located in Division 1 Section "Quality Requirements."

A. Demolition Firm Qualifications:  Firm shall be a specialist in demolition work of similar materials and extent to that indicated for this Project.

B. Professional Engineer Qualifications:  Comply with Division 1 Section "Quality Requirements."

C. Regulatory Requirements:  Comply with governing EPA notification regulations before starting selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.  Comply with all regulatory requirements of those agencies and organizations having jurisdiction.

D. Standards:  Comply with ANSI A10.6 and NFPA 241.

Retain the following paragraph and subparagraphs if the selected demolition work is extensive or complex enough to justify a pre-demolition conference.

E. Pre-Demolition Conference:  Conduct conference at Project site to comply with requirements in Division 1 section "Project Management and Coordination."  Review methods and procedures related to selective demolition including, but not limited to, the following:

Retain, revise or delete the following subparagraphs to suit project.

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure.

3. Review and finalize demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.

4. Review requirements of work performed by other trades that rely on substrates exposed by demolition operations.

Retain the following paragraph and subparagraphs if project includes extensive selective demolition or if selective demolition will interfere with NIH operations.  Revise to suit project requirements.  Coordinate with Division 1 Section "Project Management and Coordination" if deleted.

F. Demolition Plan:  The Contractor shall prepare a detailed plan of the demolition work procedures and safety precautions to be used in the identification, demolition, trees and shrub protection, silt and erosion control handling, removal, transportation, and reclamation or disposal of removed materials.  The plan shall be submitted to the Contracting Officer for review within 14 calendar days after receipt of the Notice to Proceed and at least 14 calendar days before the planned commencement of demolition activities.

1. Review and acceptance by NIH of the Contractor's demolition plan will not relieve the Contractor of any responsibility regarding damage from any demolition activity.

1.7 PROJECT CONDITIONS

Retain, revise, or delete the following paragraphs and subparagraphs to suit project.  If necessary, add other limitations on Contractor such as when floors above or below will be occupied.

A. NIH will occupy portions of the building immediately adjacent to the selective demolition area.  Refer to Division 1 Section "Work Restrictions" for additional requirements.

1. Conduct selective demolition so NIH operations will not be disrupted.

2. Provide the Project Officer with not less than 72 hours notice prior to activities that will affect NIH operations.  Include in the notification the expected demolition activities and expected level and duration of disturbance to NIH operations.

B. Safe access to existing walkways, corridors and other adjacent occupied or used facilities must be maintained.  Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from the Contracting Officer.

Retain the following paragraphs if NIH is to remove some of the existing items during the contract period.  Add any requirements for coordination, notification or timing by NIH or the Contractor or both.  Add subparagraph if items are to be listed in this section or coordinate with the drawings if shown there.

C. NIH will remove the existing items so indicated on the Drawings.

Retain the following paragraph if the Contractor is to salvage existing items for delivery to NIH.  Add subparagraph of items or coordinate with the drawings if shown there.

D. The Contractor shall remove and salvage the existing items so indicated on the Drawings.

Retain the following paragraph if the Contractor is to remove and reinstall existing items.  Edit to reflect prior conditions.

E. The Contractor shall remove and reinstall the existing items so indicated on the Drawings.

F. Hazardous Materials: Except where noted, hazardous materials are not expected to be encountered in the work.  If any material suspected of containing hazardous materials is encountered, do not disturb the material, immediately notify the Contracting Officer and the Project Officer. If suspected hazardous material is spilling out or leaking, notify the fire department immediately.

G. On-site storage or sale of removed items or materials will not be permitted.

H. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

I. Fire Protection:  Maintain fire-protection services during selective demolition operations.

J. Use of explosives is prohibited.  Explosive actuated tools (ex: nailguns, etc) shall not be used or brought to the project site without prior written approval from the Project Officer.  Such approval shall not relieve the Contractor of responsibility for injury to persons or for damage to property due to the use of such explosives.

NIH does not permit the installation of contractor dumpsters without prior approval.  Dumpsters are only permitted when indicated on the drawings.  Coordinate with the Project Officer.

K. Contractor dumpsters will be permitted only if a location for the dumpster is shown on the contract drawings.

Retain the following article when existing special warranties apply.  Add subparagraphs to list existing warranties that apply.

1.8 WARRANTIES

A. Existing Special Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials that do not void existing warranties.  Verify existence of warranties with the Project Officer.

PART 2 -  PRODUCTS

2.1 REPAIR MATERIALS

A. Where available and appropriate for use, provide repair materials that are identical to existing materials.

B. Where identical materials are unavailable or cannot be used for exposed surfaces, use materials that visually match existing adjacent surfaces to the fullest extent possible.

C. Use materials whose installed performance equals or surpasses that of existing materials.

D. Use fireproof materials for dust barriers and other temporary enclosures. See Division 1 Section "Temporary Facilities and Controls" for additional barrier requirements.

E. Comply with material and installation requirements specified in individual Specification Sections.

Add paragraphs for any specific material requirements that are not specified in other individual sections.

PART 3 -  EXECUTION

Edit Part 3 throughout to suit project requirements.

3.1 EXAMINATION

A. Verify that utilities to be removed have been disconnected and capped.

B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.

C. Inventory and record the condition of items to be removed and reinstalled, and items to be removed and salvaged.

D. When encountering unanticipated mechanical, electrical or structural elements that conflict with the intended function or design, investigate and measure the nature and extent of the conflict.  Promptly submit a written report to the Project Officer.

Retain the following paragraph when selective demolition activities are expected to place the structure of the facility at risk.  Be prepared to justify the added cost of retaining this provision to the Contracting Officer.  If retained, coordinate with similar language located in Division 1 Section "Quality Requirements."

E. Engage a professional engineer to survey the condition of the building to determine whether removing any element might result in a structural deficiency or unplanned collapse of any portion of the structure or adjacent structures during selective demolition.

F. Perform surveys as the selective demolition progresses to detect hazards resulting from the activities.

The NIH Division of Safety must inspect and certify as safe all existing laboratory space which will be renovated prior to the start of any construction activities in that space.  Coordinate with the Project Officer to assure that the Division of Safety has completed their inspection of the space and certified the lab as safe.  Retain the following paragraph for all renovations of existing laboratory space.

G. Do not start any construction activities in an existing laboratory until the NIH Division of Safety has inspected the space and certified it to be safe for construction work by putting a Division of Safety sticker on the door.

3.2 UTILITY SERVICES

A. Existing Utilities:  Maintain services indicated to remain and protect them against damage during selective demolition operations.

Retain the following paragraph and subparagraphs if applicable.  Revise period of notice as necessary.  NIH minimum timeframe is indicated.  Add subparagraph to limit hours of interruption if required.

B. Do not interrupt existing utilities serving occupied or operating facilities, except when authorized in writing by the Project Officer.  See Division 1 Section "Project Management and Coordination" for additional requirements associated with utility shutdowns.

1. Provide temporary services during interruptions to existing utilities, as acceptable to governing authorities.  See Division 1 Section "Temporary Facilities and Controls" for additional temporary utility information.

2. Provide not less than 15 calendar days notice to the Project Officer if shutdown of service is required during changeover.

Retain the following paragraph and subparagraphs if applicable.

C. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services serving areas to be selectively demolished.

1. NIH will arrange to shut off indicated utilities when requested by Contractor.

2. Where utility services are required to be removed, relocated or abandoned, provide bypass connections to maintain continuity of service to other parts of the building before proceeding with selective demolition.

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve or plug and seal the remaining portion of pipe or conduit after bypassing.

4. Do not start selective demolition work until utility disconnection and sealing have been completed and verified.

All demolition that affects smoke detectors must be coordinated with the NIH Fire Prevention Section.  Retain the following paragraph for all projects that involve this existing system.

D. Smoke Detectors: Request a utility outage for all smoke detectors where demolition work is planned.  Do not start work until smoke detectors are shut off.

3.3 PREPARATION

Retain the following paragraph for all projects at NIH.  This paragraph does not apply to asbestos materials, PCBs, toxic wastes and other hazardous substances

A. Dangerous Materials: If chemicals, gases, explosives, acids, flammable or other dangerous materials of unknown content or origin are found which are not shown on the drawings, contact the Project Officer immediately before proceeding with demolition.

B. Pest Control: Employ a certified, licensed exterminator to treat building and to control rodents and vermin before and during selective demolition operations.  See Division 1 Section "Temporary Facilities and Controls" for requirements to provide Integrated Pest Management on all NIH construction projects.

C. Temporary Site Control:  Remove debris and conduct demolition operations in a manner to ensure minimum interference with roads, streets, walks, walkways, corridors, and other adjacent occupied or used facilities.

1. Do not close or obstruct streets, walks, walkways, corridors, or other adjacent occupied or used facilities without permission from the Project Officer.

2. Provide alternate routes around closed or obstructed traffic ways if required by governing regulations.

D. Temporary Facilities:  Conduct demolition operations in a manner to prevent injury to people and damage to adjacent building and facilities to remain.  Provide for safe passage of people around selective demolition area.  Provide temporary facilities in accordance with Division 1 Sections "Temporary Facilities and Controls" and "Temporary Traffic Controls" as applicable.

Retain the following subparagraphs that apply to the project.  Revise if required.

1. Erect temporary protection, such as walks, fences, railings, canopies and covered passageways, where required by authorities having jurisdiction.

2. Protect existing site improvements, appurtenances and landscaping to remain.

3. Erect a plainly visible fence around drip line of individual trees or around perimeter drip line of groups of trees to remain.

4. Provide temporary weather protection, during interval between demolition and removal of existing construction, on exterior surfaces and new construction to prevent water leakage or damage to structure or interior areas.

5. Protect walls, ceilings, floors and other existing finish work that are to remain and are exposed during selective demolition operations.

6. Cover and protect furniture, furnishings and equipment that have not been removed.

Retain or revise the following paragraphs as required for the project.

E. Temporary Enclosures:  Erect and maintain smoke tight and dustproof partitions and temporary enclosures to limit dust and dirt migration into remaining spaces and to separate areas from fumes and noise.  Use fire retardant materials for all temporary enclosures.

F. Temporary Shoring:  Provide and maintain shoring, bracing or other structural support to preserve stability and prevent movement, settlement or collapse of building to be selectively demolished.  Strengthen or add new supports when required during the progress of selective demolition.

3.4 POLLUTION CONTROLS

A. Dust Control:  Use temporary enclosures and other suitable methods complying with governing environmental protection regulations to limit the spread of dust and dirt.

1. Do not use water when it may damage existing construction or create hazardous or objectionable conditions, such as ice, flooding, pollution, or slippery conditions.

2. Wet mop floors to eliminate trackable dirt, and wipe down walls and doors of demolition enclosure.

B. Disposal:  Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

Retain, delete or revise the following subparagraph as required for project.

1. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in accordance with applicable safety regulations.

C. Cleaning:  Clean adjacent structures and site improvements of dust, dirt and debris caused by selective demolition operations.  Return adjacent areas to condition existing before start of selective demolition.

3.5 SELECTIVE DEMOLITION

A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete selective demolition within limitations of governing regulations and as follows:

1. Proceed with selective demolition systematically.  Conduct work in an order that avoids transporting removed items and debris through areas with completed selective demolition work, and that allows for removal of items before supports for those items are removed in another area.

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage adjoining construction to remain.  Where possible, use hand or small power tools designed for sawing or grinding, not for hammering and chopping, to minimize disturbance of adjacent surfaces.  Contractor is to use the correct tool for the work and operate it in accordance with the manufacturers instructions.  Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain portable fire-suppression devices during flame-cutting operations, and maintain adequate ventilation when using cutting torches.  See Division 1 Section "Fire Prevention Precautions for Hot Work."

5. Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested and other dangerous or unsuitable materials, and promptly dispose of these materials off-site.

7. Lower removed structural framing members to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment throughout the structure and remove debris and materials so as not to impose excessive loads on supporting walls, floors or framing.

9. Dispose of demolished items and materials promptly.

10. Return elements of construction and surfaces to remain to condition existing before start of selective demolition operations.

Edit the following paragraph to suit project conditions.  Consult with the Project Officer for project specific requirements.

B. Existing Facilities:  Comply with all regulations for using and protecting elevators, stairs, walkways, loading docks, building entries and other building facilities during selective demolition operations.  Coordinate with the Project Officer for building-specific requirements.

C. Removed and Salvaged Items.  Comply with the following:

1. Clean salvaged items.

2. Pack or crate items after cleaning.  Identify contents of containers.

3. Store items in a secure area until delivery to NIH.

4. Delivery to NIH: Transport the materials and equipment to the area on-site designated by the Contracting Officer or indicated on the drawings.

5. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items.  Comply with the following:

1. Clean and repair items to functional condition adequate for intended reuse.  Paint damaged or deteriorated painted surfaces of equipment to match new equipment.

2. Pack or crate items after cleaning and repairing.  Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

E. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by the Contracting Officer, items may be removed to a suitable, protected storage location during selective demolition and then cleaned and reinstalled in their original locations after selective demolition operations are complete.

The following paragraphs are examples only.  Add to, delete or revise to suit project.

F. Concrete:  Demolish in small sections.  Cut concrete to a depth of at least 3/4 inch ((19 mm)) at junctures with construction to remain, using power-driven saw.  Dislodge concrete from reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove remainder of concrete indicated for selective demolition.  Neatly trim openings to dimensions indicated.

G. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction to remain and at regular intervals, using power-driven saw, then remove concrete between saw cuts.

H. Concrete Slabs on Grade:  Break up and remove concrete slabs on grade, unless otherwise shown to remain.

I. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to remain, using power-driven saw, then remove masonry between saw cuts.

J. Resilient Floor Coverings:  Remove floor coverings and adhesive, and prepare substrate for new floor covering, according to recommendations of the Resilient Floor Covering Institute (RFCI).

K. Roofing:  Remove no more existing roofing than can be covered in one day by new roofing.  Refer to applicable Division 7 Section for new roofing requirements.

L. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants.

3.6 PATCHING AND REPAIRS

A. General:  Promptly repair damage to adjacent construction caused by selective demolition operations.

B. Patching:  Comply with Division 1 Section "Cutting and Patching."

C. Repairs:  Where repairs to existing surfaces are required, patch to produce surfaces suitable for new materials.

The following subparagraph is an example of substrate preparation.  Add to, revise, or delete as applicable.

1. Completely fill holes and depressions in existing masonry walls to remain with an approved masonry patching material, applied according to the manufacturer's written recommendations.

D. Finishes:  Restore exposed finishes of patched areas and extend finish restoration into adjoining construction to remain in a manner that eliminates evidence of patching and refinishing.

Revise or delete the following paragraph and subparagraphs to suit project.

E. Floor and Wall Surfaces:  Patch and repair floor and wall surfaces in each space where demolished walls or partitions result in extending one finished area into another.  Provide a flush and even surface of uniform color, texture and appearance.

1. Closely match texture and finish of existing adjacent surface.

2. Patch with durable seams that are as invisible as possible.  Comply with specified tolerances.

3. Where patching occurs in a painted surface, apply primer and other specified undercoats.  Apply specified intermediate paint coats over patch and apply final paint coat over entire unbroken surface containing patch.  Provide additional coats until patch blends with adjacent surfaces.

4. Remove existing floor and wall coverings and replace with new materials, if necessary to achieve uniform color and appearance.

5. Where feasible, inspect and test patched areas to demonstrate integrity of the installation.

Retain the following paragraph where existing ceilings to remain may be disturbed.

F. Ceilings:  Patch, repair or rehang existing ceilings as necessary to provide an even-plane surface of uniform appearance.

3.7 DISPOSAL OF DEMOLISHED MATERIALS

A. Promptly dispose of demolished materials.  Do not allow demolished materials to accumulate on-site.

B. Burning of any materials removed during demolition is not permitted on NIH property.

C. Disposal: Transport demolished materials off NIH property and legally dispose of them.

It is usually preferable to show selective demolition requirements only on the drawings where location and extent can be best indicated. Retain and revise the following paragraph if a detailed schedule is to be provided in the specification.  Be prepared to justify to the Project Officer the need for a selective demolition schedule.

3.8 SELECTIVE DEMOLITION SCHEDULE

A. Existing items to remain, be removed and/or be salvaged are indicated on the drawings.

END OF SECTION 01732
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