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UPDATES  -

29 Oct 99
-
Added ASTM standard for testing.

1 Mar 99
-
Revised carpet preparation procedures to fit new carpet VMR procedures.

Use this standard Section on new building projects and on new additions where no carpet removal and replacement is being done in the existing building.



SECTION  09608


FLOOR PREPARATION FOR CARPET INSTALLATION

PART 1 GENERAL

 1.1
SUMMARY

A.
Includes But Not Limited To

1.
Prepare floor and test floor as described in Contract Documents.

B.
Related Sections

1.
Division 03  -  Installation tolerances for concrete slabs
03313
 1.2
REFERENCES

A.
American Society of Testing And Materials
ASTM
1.
ASTM F 1869-98, ‘Standard Test Method for Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride’

 1.3
SUBMITTALS

A.
Quality Assurance / Control  -  Three copies of vapor emmission and pH tests.


 1.4
QUALITY ASSURANCE

A.
Pre-Installation Conference
Pre-installation
1. Schedule pre-installation conference one month minimum prior to Substantial Completion.  Conference shall include Contractor, Architect, and Owner.  

2. Review condition of floor with regard to compliance with concrete installation tolerances and other work necessary to prepare floors for installation of carpet.

Paragraph ‘3' applies for carpet installed over new concrete.

3.
Examine results of slab vapor emission and pH tests during meeting.

 1.5
DELIVERY, STORAGE, AND HANDLING


A.
Provide storage space and protection for carpet and installation accessories if materials delivered prior to Substantial Completion.

 1.6
PROJECT CONDITIONS

A.
Project Environmental Conditions  -  Bring conditions inside building to levels normal at occupancy of building 24 hours prior to beginning slab testing.  Maintain these conditions from beginning of slab testing until completion of tests.  These conditions include minimum ambient temperature of 65 deg F, relative humidity between 10 and 65 percent, and minimum concrete slab temperature of 65 deg F.

 1.7
SEQUENCING

A.
It is anticipated that carpet installation will begin no later than 72 hours after Substantial Completion.

PART 2 PRODUCTS

 2.1
MATERIAL

A.
Following information regarding materials to be provided by Owner is given for information of Contractor and other interested parties.

1.
Carpet And Accessories  -

a.
Lees, Division of Burlington Industries, Glasgow, VA  (800) 523-5555

1)
Floor leveling and patching compounds as determined by Carpet Manufacturer.

2)
Textured Multilevel Loop Pile Carpet  -  Faculty IV Nauvoo D3640

3)
Carpet Adhesive  -  PF3 Adhesive by Lees

4)
Carpet Base Adhesive  -  Durabond 9001 by DAP

5)
Seam Adhesive  -  Thermobond 6 by Lees

b.
Mannington Commercial Carpets, Calhoun, GA  (800) 241-2262 ext 8045, (888) 487-3600, or (801) 487-3600

1)
Floor leveling and patching compounds as determined by Carpet Manufacturer.

2)
Textured Heathered Loop Pile Carpet  -  'LDS-Standard'

3)
Carpet Adhesive  -  Mannington MC-411 or Parabond 4099

4)
Carpet Base Adhesive  -  Parabond M-2100 by Para-Chem

5)
Seam Adhesive  -  Parabond M-4263 by Para-Chem

PART 3 EXECUTION
Installation
 3.1
PREPARATION

A.
Floor Preparation

1.
Remove paint, sealer, grease, oil, silicone sealants, curing compounds, and other materials incompatible with carpet adhesive.

2.
On day prior to Substantial Completion and in conjunction with final cleaning specified in Section 01700, vacuum and damp mop floor areas to be carpeted.

 3.2
FIELD QUALITY CONTROL

A.
Site Testing

1.
72 hours before pre-installation meeting, test slab for water vapor emissions in accordance with ASTM F 1869 except place moisture-testing kits as follows  -

a.
One test near center of North wall in room to be carpeted.

b.
One test near center of South wall in room to be carpeted.

c.
One test at lowest grade of floor to be carpeted.

2.
Perform a pH test in conjunction with each vapor emission test.
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