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@ I GENERAL NOTES - ALL FLOORS

1. ALL DEMOLITION SHALL BE PERFORMED WITH AN
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I-': ] @ i m™ = = UNDERSTANDING OF THE NEW WORK TO BE ACCOMPLISHED IN THIS
‘ \ | PROJECT, AS IT PERTAINS TO THE AREA OF DEMOLITION. REPORT

ANY VARIANCES TO THE ABOVE TO THE ENGINEER PRIOR TO
STARTING ANY WORK.
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2 REMOVE ALL A/C SYSTEM COMPONENTS ON EACH FLOOR, INCLUDING:
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[ —— M T (Y o | A. WATER COOLED DX UNITS. REMOVE SYPPLY & RETURN HOT

_________ & COOLING WATER PIPING, INCLUDING RISERS.
N B. DEMOLISH AIR HANDLER, COOLING & HEATING COILS, FRAME, RETURN
EXISTING— TO REMAIN 7 CORRIDOR AIR PLENUM & REGISTER, ETC. TO PREPARE FOR NEW SYSTEM.

A= = T o | AR RE=TA C. DEMOLISH ALL WIRING ASSOCIATED WITH COOLING SYSTEM. REMOVE
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@ @> 3. REMOVE SUSPENDED CEILINGS FROM ALL ROOMS & HALLWAYS
@>' [216 214 515 XK & REMOVE EXISTING SUPPLY DUCT SYSTEM.
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4. REMOVE ALL VINYL TILE & CARPET.
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5. PROTECT ALL FLOOR & WALL SURFACES THAT ARE TO REMAIN
FOR REFURBISHMENT.

6. THE CONTRACTOR SHALL PROVIDE ALL DEMOLITION REQUIRED
REMOVE ANY OBSTACLES TO TO PERFORM THE WORK SHOWN ON THE DESIGN DRAWINGS
INSTALLING NEW FLOORING AS WELL AS WORK SHOWN ON DEMOLITION DRAWINGS.

RENOVATE OFFICE BUILDING

N ENGINEERING. INC.

DAMMONENGINEERING.COM

2ND FLOOR 7. CUTTING & PATCHING SHALL BE PERFORMED AS REQUIRED
TO MEET THE NEEDS OF THE PROJECT, TO PROVIDE A COMPLETE
%9N1,_%%AN & OPERABLE BUILDING. NO CUTTING OF STRUCTURAL SUPPORTS
' = SHALL BE INITIATED WITHOUT PERMISSION OF THE ENGINEER.

8. DEMOLITION OF ALL EXTERIOR WALL PANELS & WINDOW SYSTEMS,
2ND THROUGH 6TH FLOOR, SHALL BE ACCOMPLISHED IN A
PREDETERMINED ORDER (SCHEDULE) TO PROTECT BUILDING INTERIOR.
EXTERIOR WALL PANELS CONTAIN NON—FRIABLE ASBESTOS AND
MUST BE DISCARDED AT LANDFILL, WRAPPED UP AND CONTAINING
RECORDS SHOWING OWNERSHIP, ETC., OR AS OTHERWISE DIRECTED BY
LA. DEPT. OF ENVIRONMENTAL PROTECTION. CONTACT LANDFILL FOR
DIRECTIONS. CONTRACTOR & ENGINEER SHALL WORK OUT SCHEDULE

DEMOLITION NOTES 2ND FLOOR DETAILS OF REMOVING PRODUCT & TRANSPORTATION.
9. REMOVE EXISTING STAIR TOWER SYSTEM. SEE NEW STAIR DESIGN.

1095 FLORIDA AVENUE 985—649—5832

DAMMO

SEE GENERAL NOTES FOR WORK APPLYING TO ALL FLOORS.

10. PATCH HOLES IN FLOORS AS REQUIRED TO MAKE SAFE & PREPARE

(1>REMOVE EXISTING WALLS FOR NEW ELEVATOR LOBBY & FOR NEW WORK.
ANY OBSTACLES TO CONSTRUCTING A NEW FLOOR
AS SHOWN ON DRAWING S—2.

(2)> REMOVE EXISTING WALLS, WINDOWS AND DOORS.
COORDINATE W/ A DWGS.
REMOVE EXISTING WALLS & DOORS. REMOVE ELEVATOR DOOR

AND CONTROLS & MAKE READY FOR NEW DOOR TO SCALE:AS NOTED
MECHANICAL/ ELECTRICAL EQUIPMENT ROOM. RETURN ELEVATOR
EQUIPMENT TO OWNER. | FILE:
(4)> REMOVE EXISTING STAIRS & PREPARE FOR INSTALLING NEW WALL
ACROSS BALCONY. JOB NO. 1729
(5)> REMOVE EXISTING LAVATORIES, UNUSABLE WATER CLOSETS & PARTITIONS. DATE:1-8-07
PROTECT PIPES FOR RENOVATION Q . ADDENDUM 3 CHANGE o
(6> REMOVE EXISTING LAVATORIES, URINALS, WATER CLOSETS AND PARTITIONS.
REMOVE, PLUG & CAP WATER & DRAINS AS REQUIRED.
REUSE WATER CLOSETS YJAT ARE IN VERY GOOD CONDITION.
(7)> REMOVE EXISTING HVAC EQUIPMENT. —

@) REMOVE WALLS IN THESE AREAS FOR INSTALLATION OF 1 HR. FIREWALL.

= ADDENDUM 3 REVISED: 08/20/07ab / QF /

CONTRACT SET- 10/10/07




