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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

AIA Document A201™–2007, 
General Conditions of the 
Contract for Construction, 
is adopted in this document 
by reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

AGREEMENT made as of the date of the last signatures of the parties hereto. 
 
BETWEEN the Owner: 
St. Tammany Parish Hospital Service District No.2 d/b/a 
Slidell Memorial Hospital a political subdivision of the State of Louisiana created by Act 
180 of the 1984 Legislature as amended   
1001 Gause Blvd  
Slidell, Louisiana 70458 
985-280-2200  
 
and the Contractor: 
 
M Natal Contractors, Inc.  
349 Voters Road   
Slidell, La. 70460   
 
 
for the following Project: 
 
Slidell Memorial Hospital Imaging Center Project #15180 
1495 Gause Blvd. 
 Slidell, La. 70461 
 
The Architect: 
 
Dammon Engineering Inc. 
an Engineering Corporation  
54 Old Spanish Trail  
Slidell La. 70458 
985-649-5832 
 
The Owner and Contractor agree as follows. 
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ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below 
or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will 
be fixed in a notice to proceed.) 
 
The date of the commencement is the date the Notice to Proceed is issued by the Owner and shall be the date from  
which the contract time of Paragraph 3.3 is measured.  Contractor shall begin obtaining permits, approvals, shop 
drawings, ordering equipment and materials immediately upon execution of the Notice to Proceed. Contractor shall 
begin mobilizing at the Project Site following the Notice to Proceed. The Notice to Proceed shall not be issued prior  
to Owner’s procurement of permit. 
 
If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the 
Owner’s time requirement shall be as follows: 
 
In no event shall work commence under this Contract until Contractor has filed a copy of this Contract and Surety 
Bond in the mortgage records of the Parish of St. Tammany, Louisiana.   
§ 3.2 The Contract Time shall be measured from the date of commencement. 
 
§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than 75  ( seventy five)  calendar 
days from the date of commencement, or as follows: 
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(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 
Work.) 
 
 
 

Portion of Work Substantial Completion Date 
   

 
, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work.) 
 
3.3.1Substantial Completion shall be achieved as of the date that the Owner can use or occupy the project for the  
use for which it was intended, and, if applicable, a certificate of occupancy has been obtained by Contractor in favor 
of the Owner. 
 
3.3.2 In the event Contractor fails to achieve Substantial Completion within (75) calendar days,  
the Contractor hereby agrees to reimburse the Owner as liquidated damages, the stipulated sum of $1000.00 (One 
Thousand Dollars) per calendar days until Substantial Completion has been achieved. These liquated damages may 
be assessed against and collected from the Contractor at any time, or deducted from any periodic payment or the 
final payment due to the Contractor. The Contractor further agrees that neither the payment of such liquidated 
damages, nor any other liability incurred for the payment of such damages shall release the Contractor from its 
obligation to fully and expeditiously perform this Contract. 
 
3.4 Prior to requesting Substantial Completion of the Work. Contractor shall prepare a punch list consisting of all 
unfinished items, damaged items, items requiring touch up or clean up, and other such items generally included on a 
Punch list, as noted by Contractor and Owner. The Owner shall consolidate all punch list items so noted and present 
same to Contractor for expeditious handling. 
 
If Contractor fails to complete all punch list items within thirty (30) calendar days from the date of Substantial 
Completion, Owner may deduct from the remaining Contract balances the sum of fifty dollars ($50.00) per calendar 
days as liquidated damages for each calendar day thereafter until all punch list items are completed. 
 
A final determination regarding completion of punch list items shall be made by Owner.  
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be One Hundred Fifty One Nine Hundred twenty four Dollars  ($151,924.00 ), 
subject to additions and deductions as provided in the Contract Documents. 
 
§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents 
and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 
 
 
 
§ 4.3 Unit prices, if any: 
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price Per Unit ($0.00) 
     

 
§ 4.4 Allowances included in the Contract Sum, if any: 
(Identify allowance and state exclusions, if any, from the allowance price.) 
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Item Price 
   

 
ARTICLE 5   PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment 
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
The 26th day of the month to be the 25th day of the following month. 
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month, the 
Owner shall make payment of the certified amount to the Contractor not later than the 27th  day of the following 
month. If an Application for Payment is received by the Architect after the application date fixed above, payment shall 
be made by the Owner not later than Forty Five (45) days after the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to 
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used 
as a basis for reviewing the Contractor’s Applications for Payment. 
 
This schedule shall not, however, be used for the pricing of change orders. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
 
§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed 
as follows: 

.1    Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of «ten percent  » percent 
(10 %). Pending final determination of cost to the Owner of changes in the Work, amounts not in 
dispute shall be included as provided in Section 7.3.9 of AIA Document A201™–2007, General 
Conditions of the Contract for Construction; 

.2    Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of 
ten percent (10%) 

.3    Subtract the aggregate of previous payments made by the Owner; and 

.4    Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as 
provided in Section 9.5 of AIA Document A201–2007. 

 
§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the 
following circumstances: 

.1    Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full 
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, 
retainage applicable to such work and unsettled claims; and 
(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon Substantial 
Completion of Work with consent of surety, if any.) 

.2    Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, 
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007. 
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§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows: 
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the 
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract 
Documents, insert here provisions for such reduction or limitation.) 
 
There shall be no reduction or limitation of retainage. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 FINAL PAYMENT 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1    the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work 
as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2    a final Certificate for Payment has been issued by the Architect. 
3. Contractor has obtained at its expense and furnished to the Owner a clear lien and privilege certificates 
in the name of the Contractor and Owner. 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
Final payment is conditioned upon complying with the requirements set forth in the General Conditions of the 
Contract for Construction.   
 
Final payment shall be made no later than 45 days after issuance of the Architects final Certificate for Payment 
following Owner’s determination that final punch list items have been satisfactorily completed. 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 INITIAL DECISION MAKER 
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 
 
 
 
 
 
 
§ 6.2 BINDING DISPUTE RESOLUTION 
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, 
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be 
resolved by litigation in a court of competent jurisdiction.) 
 

[ X  ]    Arbitration pursuant to Section 15.4 of AIA Document A201–2007 
 
[    ]    Litigation in a court of competent jurisdiction 
 
[   ]    Other (Specify) 
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ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2007. 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 
 
Eight Percent (8) 
 
§ 8.3 The Owner’s representative: 
(Name, address and other information) 
 
 John William (Bill) Davis, CEO 
1001 Gause Blvd.  
Slidell, Louisiana 70458  
 
§ 8.4 The Contractor’s representative: 
(Name, address and other information) 
 
Angela S. Fayard  
349 Voters Road  
Slidell, La. 70461  
 
§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the 
other party. 
 
§ 8.6 Other provisions: 
 
 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in 
the sections below. 
 
§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and 
Contractor. 
 
§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction. 
 
§ 9.1.3 The Supplementary and other Conditions of the Contract: 
 

Document Title Date Pages 
       

 
§ 9.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
Slidell Memorial Hospital Imaging Center dated April 11, 2016, containing 614 pages. 
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Section Title Date Pages 
       

 
§ 9.1.5 The Drawings: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
Number       Title                                            Date 
 
GOO1          Cover Sheet                                                          April 7-2016 
LS101          Life Safety and Building Code Information        April 7-2016 
C101       Site Demolition Plan                                            April 7-2016 
C102            Paving Plan                                                          April 7-2016 
S101            Foundation Plan                                                   April 7-2016 
AD101        Architectural Demolition Floor Plan                    April 7-2016 
A101           Partial Site Plan &Architectural Floor Plan         April 7-2016 
A201           Exterior Elevations And Reflected Ceiling Plan  April 7-2016 
E101           Power & Lighting Plan                                         April 7-2016 
M101          Mechanical Plan                                                   April 7-2016 
  
 

   
   

 
§ 9.1.6 The Addenda, if any: 
 

Number Date Pages 
1 
2 

 05-09-16 
 05-12-16 

2 
1 

 
Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9. 
 
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: 
 

.1    AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 

 
 
.2    Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents 
unless enumerated in this Agreement.  They should be listed here only if intended to be part of the 
Contract Documents.) 

 
 
ARTICLE 10   INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 
A201–2007. 
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document 
A201–2007.) 
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Type of insurance or bond Limit of liability or bond amount ($0.00) 
«Workers Compensation 
  Employer’s Liability 
  Bodily Injury by Accident 
  Bodily Injury by Disease 
  Comprehensive General Liability 
  Bodily Injury 
  Property Damage 
  Comprehensive Automobile Liability  » 

 Statutory 
 
$1,000,000.00 Each Accident 
$1,000.000.00 Each Employee 
$1,000.000.00 Policy Limit 
 
$1,000.000.00 Each Occurrence 
$1,000.000.00 Each Occurrence 

 
 
This Agreement entered into as of the day and year first written above. 
 
 
    
OWNER (Signature)   
                                                                                      
 

  CONTRACTOR (Signature)  

John William (Bill) Davis, CEO    Angela S. Fayard Secretary  
(Printed name and title) 
 
Date_____________                                                     

  (Printed name and title) 
 
Date______________ 

 


