

MEMORANDUM

TO: All Bidders/ IESI/EAI
FROM: Dale L. Steib, P.E. *DLS*
DATE: May 7, 2009
SUBJECT: Addendum No. 3
IESI Covington Pickup Station Construction

I. QUESTIONS

1. The exhaust fan in the Transfer station building is not specified in the fan schedule. Please provide.

This information has been provided in the attached revised set of drawings.

2. The location of the connections to the transfer station sewer is not clear. Please provide.

This information has been provided in the attached revised set of drawings.

3. The water supply (piping and bibb) locations in the transfer station are not clear. Please provide.

This information has been provided in the attached revised set of drawings.

4. The scale house sanitary treatment plant is not shown. Please provide.

This information has been provided in the attached revised set of drawings.

II. CLARIFICATIONS AND ADDITIONAL COMMENTS

1. We have attached the revised "issued for bid" sets of drawings for the electrical and mechanical. Each drawing set contains revision clouding which tells you of the changes made to the drawings so that the subcontractors will not have to go through the full sets again to determine the changes made.
2. The contractor installing the water well shall provide all materials, equipment and labor necessary to meet all local, state and federal rules and regulations. This also includes any items that may have been excluded on the drawings which are required to pass all inspections and meet these rules and regulations.

Daniel B. Kais, P.E.
President

D. Todd Drummond, P.E.
Vice President

Chris L. Kafkallides, P.E.
Vice President

Stephen J. Brasuell, P.E.
Director

Michael N. Dooley, M.B.A., P.E.
Director