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GENERAL NOTES

CONTRACTOR SHALL INSURE ALL NORK IS IN CONFORMANCE WITH ALL APPLICABLE

BUILDING CODES. NWORK SHALL BE COMPLETED IN STRICT ACCORDANCE WITH THE

LATEST EDITIONS OF NFPA 101, LIFE SAFETY CODE, AND THE INTERNATIONAL BUILDING
— — CODE, LOUISIANA PLUMBING CODE, NATIONAL ELECTRIC CODE, AND ALL OTHER

G e S AN— FEDERAL, STATE AND LOCAL AGENCY REGULATIONS HAVING JURISDICTION OVER THIS

. Ry .. ” 4 | \\ 5'%5' CONCRETE LEVEL PAD 1-0" OVERHANG (TYP.) 7\ PROJECT. IN THE EVENT OF ANY DISCREPANCIES BETWEEN AGENCY REQUIREMENTS. THE
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CONTRACTOR SHALL OBSERVE THE MORE STRINGENT OF REQUIREMENTS.

“ 2. ALL NORK SHALL COMPLY WITH THE STANDARDS OF THE UNDERNRITERS LABORATORIES
(UL), THE NATIONAL ELECTRIC CODE (NEC), THE AMERICAN SOCIETY OF HEATING & AIR
CONDITIONING ENGINEERS (ASHAE), OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
(OSHA), APPLICABLE STATE AND CITY BUILDING CODES AND THE REQUIREMENTS OF ALL
PUBLIC UTILITY COMPANIES SERVING THE PROJECT SITE.

3. CONTRACTOR (AND HIS SUBCONTRACTORS) SHALL BE LICENSED BY THE STATE AND
MUNICIPALITY IN WHICH THE PROJECT 1S LOCATED AND APPROVED IN ADVANCE BY THE
ONNER.

} 4. CONTRACTOR SHALL FILE ALL APPLICATIONS, PAY FOR ALL NECESSARY PERMITS AND
SECURE CERTIFICATES OF OCCUPANCY FOR THE PROJECT.

5. ALL WORK IS TO BE COORDINATED WITH THE OANER. THE CONTRACTOR IS TO MEET WITH
., THE OANER PRIOR TO STARTING CONSTRUCTION. THE CONTRACTOR WILL PRESENT THE
- BUILDING PERMIT AND INSURANCE CERTIFICATES TO THE ONNER PRIOR TO STARTING
\ CONSTRUCTION.

s 6. CONTRACTOR SHALL PROVIDE ANY NECESSARY MEASURES TO PROTECT THE NORKERS
AND OTHER PERSONS DURING THE CONSTRUCTION.

\ 7. CHECK WNITH THE OANER FOR COORDINATION OF THE WORK UNDER THIS CONTRACT WITH
NWORK OF OTHER TRADES. OANER'S REGULATIONS GOVERN ALL ASPECTS OF OUTSIDE
CONTRACTORS NORKING ON THE PROPERTY.

CONTRACTOR SHALL KEEP THE JOB FREE OF DEBRIS AND MAKE FINAL CLEANUP TO THE
SATISFACTION OF THE ONNER. CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL
OF ALL CONSTRUCTION DEBRIS FROM PROJECT SITE AND SHALL PROVIDE DUMPSTERS
ETC. AS REQUIRED. REMOVE ALL DEBRIS ON A DAILY BASIS.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL EXISTING
BUILDINGS AND OTHER INSTALLATIONS THAT ARE TO REMAIN INTACT NHILE PERFORMING
THE SPECIFIED WORK. PROVIDE AND MAINTAIN FIRE EXTINGUISHERS ON PROJECT SITE
DURING CONSTRUCTION.

—¥F 10. UNLESS INDICATED OTHERWISE, ALL MATERIAL FURNISHED AND INCORPORATED INTO THE
WORK SHALL BE NEW, UNUSED AND OF QUALITY STANDARD TO THE INDUSTRY FOR FIRST
CLASS NWORK OF SIMILAR NATURE AND CHARACTER. INSTALL ALL MATERIALS TO THE

MANUFACTURER'S RECOMMENDATIONS AND BEST STANDARD OF THE TRADES INVOLVED.

1. CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS IN FIELD PRIOR CONSTRUCTION.
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12. CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS. EXISTING
CONCEALED CONDITIONS AND CONNECTIONS ARE BASED UPON INFORMATION TAKEN
8" CONC. SLAS FROM LIMITED FIELD INVESTIGATIONS. CONTRACTOR SHALL MAKE REQUIRED
. ADJUSTMENTS TO SYSTEM COMPONENTS AS NECESSITATED BY ACTUAL FIELD
- B CONDITIONS AT NO ADDITIONAL COST TO ONNER OR ARCHITECT. REPORT ANY
DISCREPANCIES BETWEEN THE DRANINGS AND ACTUAL FIELD CONDITIONS TO THE
ARCHITECT BEFORE CONSTRUCTION BEGINS.
e I B T L T TR AR B 13. UNLESS OTHERWISE INDICATED ALL INTERIOR FINISHES SHALL BE AS DIRECTED BY THE
R e T AT L e e e T T OANER.
20'-0" 14. CONTRACTOR TO OBTAIN AND PROVIDE OANER WITH COLOR SAMPLES FOR PROPER
COLOR SELECTION AND FINAL APPROVAL OF ALL FINISHES PRIOR TO INSTALLATION.
ELEVATION 15. CONTRACTOR & MEP CONTRACTOR SHALL VERIFY LOCATION OF ANY ROOF MOUNTED
EQUIPMENT.
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