59 Maintenance Barn

Addendum #1

Date:
September 5, 2002

To:
All Plan holders of Record:


Mr. Danny Brown/McMath Construction, Inc.

Mr. Pete Weiland/K.B. Kaufmann & Co., Inc.


Mr. Kevin McDonald/McDonald Construction, Inc.

Mr. Anthony Savarino/Anthony Savarino Crane and Rigging, Inc.


Mr. Keven Newsom/Addison Construction, Inc.


Mr. James Cartier/CM General Construction, Inc.


Ms. Anna Ortolano/Pumilia Contractors, Inc.


Mr. Paul A. Balbero/Braithwaite Construction Co.


Mr. Mark Lodice/Jacobsen Specialty Services


Mr. Chris Pierson/Byron Talbot Construction


Ms. Mary Diehl/DURR Heavy Equipment


Mr. Mack Lambert/Lambert Construction & Maintenance


Mr. Jay Albert/Jaymar Construction Co.


Mr. Bill Cook/Gebhard Contractors

1. 
Mr. Dee Olsen/Elite Electric, Inc.
2. Ladies and Gentlemen:

Please incorporate the following changes into your bid:

3. Page 5 of the Specifications, Change Paragraph 6 to state:

The undersigned fully understands and agrees that time is of the essence and guarantees completion of all work included in this proposal within 120 (one hundred twenty) days from receipt of notice to proceed.

4. Page _________ of Drawings, sewage treatment plant shall be 2,000 gallons.

Acknowledge receipt of addendum(s) in quote to Parish.

Sincerely,

Emmett G. (Pete) Dammon, P.E.
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