



**LIGHT FIXTURE SCHEDULE**

MARK	TYPE	WROG.	CAT. NO.	LAMP	MOUNTING	VOLTS
A	PROGRESS	P5745-30	2	SURFACE	120	
B	PROGRESS	P4891-30	2	SURFACE	120	
CB	PROGRESS	P7186-30ES	4	SURFACE	120	
CD	CRAFTMADE	TX107-W/WA	X	SURFACE	120	
CE	CRAFTMADE	F104/463	1/4	ATTACHMENT	120	
X	LITHONIA	10830120ES	1	SURFACE	120	
CE	LITHONIA	10830120ES	X	SURFACE	120	
CE	LITHONIA	10830120ES	X	SURFACE	120	
CE	LITHONIA	10830120ES	X	SURFACE	120	
CO	PROGRESS	P8270/888231	1	RECESSED	120	
CO	PROGRESS	P8270/888231	1	RECESSED	120	
CR	PROGRESS	P2389-10	6	RECESSED	120	
D	PROGRESS	P7816-30ES	2	SURFACE	120	
G	DESIGNER	4735-FB	1	SURFACE	120	
J	DESIGNER	4731-FB	1	SURFACE	120	
K	ENGL	604	1	SURFACE	120	
R3	PROGRESS	P87-A1/8966-31	1	RECESSED	120	
S	DESIGNER	11519B	2	SURFACE	120	
S	DESIGNER	11519B	2	SURFACE	120	
SMOKE	FIXES	4518	X	CEILING	120	SMOKE DETECTOR W/BATTERY BACKUP
X	PER OWNER	11884120ES	X	SURFACE	120	
X	LITHONIA	P3335-10	5	WALL & VANITY	120	
CO	PROGRESS	P3300-10	8	WALL & VANITY	120	

LEASING OFFICE 2ND FLOOR LIGHTING & POWER  
SCALE: 1/4" = 1'-0"

<b>OF</b> <b>E2</b>	<b>SHEET</b>	<b>DATE: 03-29-05</b>	<b>JOB NO. 1674</b>	<b>FILE:</b>	<b>SCALE: AS NOTED</b>	<b>GRAND POINTE APARTMENTS</b> <b>DAMMON ENGINEERING, INC.</b> 1095 FLORIDA AVENUE 985-649-5832 SLIDELL, LA. 70458 DAMMONENGINEERING.COM	<b>THE BRYAN COMPANY</b> <b>GRAND POINTE</b> <b>KALISTE SALOOM ROAD</b> <b>LAFAYETTE, LA.</b>
------------------------	--------------	-----------------------	---------------------	--------------	------------------------	---	--