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September 09, 2025 

                                                                                   
 Fl+WB Architects  

90 Louis Prima Drive, Suite A 
Covington, La. 70433 

 Vincent J. Cangiamilla, III  
 
Ref: St. Marry Magdalen School Renovation 
        425 W. Metairie Ave. 
        Metairie, La. 70003 
         

    
  Dear Mr. Cangiamilla, 

 
It was a pleasure to discuss with you the renovation of St. Marry Magdalen School at the above 
location.  Dammon Engineering, Inc. is pleased to propose our services to pass Fire Marshal, State and 
local codes for occupancy.  
 

We will provide a design package, including, Mechanical Plans, Plumbing plans and Electrical plans.  
 

We propose a total fee of $15,00.00 (Fifteen Thousand Dollars) including three sets of plans provided to 
you following design completion, along with pdf’s of all drawings.   
 
This fee does not include cost of soils analysis, Fire Alarm, Sprinkler Systems or other government 
agency fees.  This fee also does not include the cost of the landscaping plan, survey/topo, Parking plan 
or drainage plan of the site, traffic study, or other engineering studies, which may be required. This fee 
does include Construction Management, but not onsite visits; onsite visits will be billed at a rate of 
$1000.00 per visit.  
 

We require a deposit of $3,000.00 and will bill at 100% design for the balance after Fire Marshall 
Approval.  
 

Unless this offer is previously accepted, it will be withdrawn automatically at 5:00 p.m., 30 days from 
the date of issue.   
 

We look forward to working with you on this project.  Please indicate your acceptance of the above by 
signing below.  If you have any questions, or require any further information, please feel free to call. 
 
 
Sincerely, 
 
 
Chuck Dammon, Vice President 
 
 
Accepted: ____________________________ Date:__________________ 
        Vincent J. Cangiamilla, III 


