# SCHEDULE OF WORK TO BE PERFORMED

## DESCRIPTION OF WORK — LOCATION OF WORK

| BUILDING | UNIT NUMBER | MATCH UNIT TYPES | NO. OF BEDROOMS |
|---|---|---|---|
| A – 10 UNITS | 1 2 3 4 5 6 7 8 9 10 | 1 1 1 1 1 1 1 1 1 1 | 1 1 1 1 1 1 1 1 1 1 |
| B – 8 UNITS | 11 12 13 14 15 16 17 18 | 3 3 3 3 3 3 3 3 | 3 3 3 3 3 3 3 3 |
| C – 10 UNITS | 19 20 21 22 23 24 25 26 27 28 | 3 3 3 3 3 3 3 3 3 3 | 3 3 3 3 3 3 3 3 3 3 |
| D 2 UNITS | 29 30 | 2 2 | 2 2 |
| E – 10 UNITS | 31 32 33 34 35 36 37 38 39 40 | 3 3 3 3 3 3 3 3 3 3 | 3 3 3 3 3 3 3 3 3 3 |
| F – 8 UNITS | 41 42 43 44 45 46 47 48 | 3 3 3 3 3 3 2 2 | 3 3 3 3 3 3 2 2 |
| G 1-UNIT | 49 50 | — — | — — |
| H – 8 UNITS | 51 52 53 54 55 56 57 58 | 2 2 3 3 3 3 3 3 | 2 2 3 3 3 3 3 3 |
| I – 8 UNITS | 59 60 61 62 63 64 65 66 | 3 3 3 3 3 3 3 3 | 3 3 3 3 3 3 3 3 |
| J 2-UNITS | 67 68 | 2 2 | 2 2 |
| K – 8 UNITS | 69 70 71 72 73 74 75 76 | 3 3 3 3 3 3 3 3 | 3 3 3 3 3 3 3 3 |

[X] INDICATES WORK TO BE PERFORMED IN THIS UNIT

[2] SEE NOTES BELOW ON THIS SHEET

[–] INDICATES NO WORK TO BE PERFORMED IN THIS UNIT

| ITEM | DESCRIPTION | Entries in schedule | Remarks |
|---|---|---|---|
| 1 | REPAIR DAMAGED GYPSUM BOARD | | |
| 2 | CLEAN AND PAINT ALL INT. SURFACES | | |
| 3 | REPLACE EXTERIOR DOORS & HARDWARE | | |
| 4 | REPLACE INT. PASSAGE DOORS & HARDWARE | A: 1 2 — 2 — 2 1; B: — 9 —; C: — 11 — 13 13 — 16 —; D: 5 —; E: 19 — 19 — 20 13 19 —; F: 11 19 26 28 31 — 27 —; H: — 19 36 — 20 — 11; I: — 34 — 34 19 44 — 19; J: —; K: 13 44 20 34 19 19 36 — | |
| 5 | REPLACE INT. CLOSET DOORS & HARDWARE | A: — 3 3 — 7 8; C: — 14 — 15 —; D: —; E: 18 — 23 — 24 —; F: 25 — 25 29 32 — 33 —; H: — 35 18 — 24 24; I: 40 27 42 43 — 25 — 47; J: —; K: 48 49 14 51 53 54 50 — | |
| 6 | INSTALL SCREEN DOORS | A: 4 4 4 4 4 4 4 4 4 4 | |
| 7 | INSTALL STORM WINDOWS | | |
| 8 | REPAIR INTERIOR WOOD BASE | SEE SPECIFICATIONS FOR UNIT PRICES | |
| 9 | REPLACE KITCHEN CABINETS 1 WALL | E: 56; F: 56 56; H: 56 56 — — | |
| 10 | REPLACE W.H. LAV. W/ VANITY CABINET | | |
| 11 | PROVIDE TUB ACCESS | | |
| 12 | REPLACE FLOOR TILE | | |
| 13 | INSTALL E.J. AT CEILING | | |
| 14 | REMOVE DOOR BELL AND WIRING | | |
| 15 | REPLACE BATHTUB | | |
| 16 | REPLACE SHOWER SURROUND & ROD | | |
| 17 | REPAINT MEDICINE CABINET | E: 57 57 | REMOVE MED. CABINETS AT UNITS 49 & 50 |
| 18 | REPLACE WATER HEATER | | |
| 19 | INSTALL HEAT / VENT / LIGHT IN BATHS | | VENT ONLY AT UNITS 49 & 50 |
| 20 | REPLACE UNIT WALL HEATER & T'STAT | | |
| 21 | REMOVE AND REINSTALL SMOKE DETECTOR | | |
| 22 | INSTALL TRANSFER GRILLE ABV. B.R. DOORS | | |
| 23 | CAULK AROUND EXTERIOR OPENINGS | | |
| 24 | INSTALL APARTMENT NUMBERS | | |
| 25 | REWIRE UNIT | | |
| 26 | INSTALL ALUM. FASCIA AND TRIM | | |
| 27 | COVER SOFFIT WITH VINYL | | |
| 28 | REPAIR ROOF SHEATHING | SEE SPECIFICATIONS FOR UNIT PRICES | |
| 29 | REPLACE SHINGLE ROOFING | | |
| 30 | REPLACE RIDGE VENT | | |
| 31 | NOT USED | | |
| 32 | REPLACE SOME DOOR HARDWARE | A: — 6 —; B: — 10 —; C: — 12 — 17 —; E: — 22 — 21; F: — 30 —; H: — 37 — 39; I: 38 41 —; K: — 52 — 55 — | |
| 33 | REPAINT WOOD SIDING | | |
| 34 | REPLACE WOOD SIDING | | |
| 35 | CONSTRUCT PATIO AND ENCLOSURE | | PATIO ONLY AT UNITS 49 & 50 |
| 36 | INSTALL VINYL SIDING | | |
| 37 | INSTALL GYP. BD. OVER CONC. BLOCK | | |
| 38 | INSTALL TOILET ACCESSORIES | | |
| 39 | REPAINT PORCH AND ENCLOSURE | | |
| 40 | INSTALL KITCHEN EXHAUST HOOD | | |
| 41 | INSTALL GROUPED ELECTRIC METERS | | |
| 42 | PROVIDE ATTIC ACCESS | | |
| 50 | CONSTRUCT O.L.M.C. BUILDING | | NEW CONSTRUCTION |
| 51 | INSTALL SECURITY FENCING | | |

**CONTRACTOR NOTE:**

Unit 9 has severe damage caused by tenants and is "boarded up". Units 64, and 66 have severe damage caused by fire. Contractor shall be responsible for making extensive repairs to these units, and other units in a similar condition at the time of bid opening, regardless of level of work indicated on drawings in these units. Field verify existing conditions.

**SCHEDULE OF WORK NOTES**

1. Doors Nos. 57 and 59
2. Door No. 59
3. Door No. 60
4. Door No. 53
5. Door No. 74
6. Install door knob at Door No. 58
7. Door No. 56
8. Door No. 58
9. Door Nos. 92 and 94
10. Install door knob at Door No. 91; tighten all other door knobs in this unit
11. Door No. 97
12. Replace all hardware at Door No. 94
13. Door No. 94
14. Door No. 93
15. Door Nos. 91 and 98
16. Doors Nos. 92, 94, and 101
17. Install door knobs at Door No. 92
18. Door No. 100
19. Door No. 101
20. Door No. 92
21. Tighten all door knobs in this unit
22. Install door knob at Door No. 97
23. Door No. 91
24. Door Nos. 99 and 100
25. Door No. 99
26. Door Nos. 92, 94, 97, and 101
27. Door No. 99
28. Door Nos. 94, 97, and 101
29. Door No. 98
30. Install door knob at Door No. 95
31. Door No. 92 is off hinges; reinstall door
32. Door Nos. 98 and 99
33. Door No. 79
34. Door Nos. 97 and 101
35. Door Nos. 99 and 100
36. Door Nos. 92 and 101
37. Replace lockset at Door No. 93; install strike at Door No. 94
38. Install strike at Door No. 92
39. Door No. 91 is off hinges; reinstall door
40. Door Nos. 95, 96, 99 and 100; re-anchor door casing at Door No. 97
41. Tighten door knob at Door No. 100
42. Door Nos. 95 and 98
43. Door Nos. 91 and 93
44. Door Nos. 92, 94 and 97
45. Door Nos. 94 and 97
46. Door No. 95
47. Door Nos. 93 and 96
48. Door Nos. 93 and 99
49. Install new doors at Door Nos. 95, 98, and 100; Door No. 96 is off hinges; reinstall
50. Door Nos. 91, 98 and 100
51. Door Nos. 91 and 100
52. Install door knob at Door No. 95; tighten door knob at Door No. 96
53. Door Nos. 91, 93 and 95
54. Door Nos. 95, 96, 99 and 100
55. Tighten door knob at Door No. 97
56. Install new cabinet on both walls
57. Replace medicine cabinet

CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING CONDITIONS AND DIMENSIONS BEFORE COMMENCING WORK AND SHALL REPORT ANY DISCREPANCIES TO ARCHITECT.


FAUNTLEROY & LATHAM, INCORPORATED
ARCHITECTS, ENGINEERS, PLANNERS
316 NORTH LEE LANE • COVINGTON, LA 70433 • (504) 893-4100


PLANS FOR MODERNIZATION WORK FOR THE
HOUSING AUTHORITY OF THE CITY OF SLIDELL
SLIDELL, LOUISIANA SITE LA-103-3

SCHEDULE OF WORK TO BE PERFORMED

Dwn. RD Chk. SEF
Date 8-28-90 Rev. 10-23-91

Sh. A-2 of 17