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RV ELECTRICAL GCENERAL NOTES

CONNECTION BOX,

MOUNTED TO 4x4 -
MILBANK US5200-XL-T5. 1. CONTRACTOR IS5 RESPONSIBLE FOR PROVIDING SECURITY TO PROTECT
P THE PROJECT SITE, CONTRACTOR PROPERTY, EQUIPMENT, AND WORK.

4x4 TREATED 2. PRIOR TO CONSTRUCTION, THE CONTRACTOR, WITH CONCURRENCE
4—/_ WOODEN POST FROM THE ONNER/ENGINRRE, SHALL DETERMINE THE LAY-DOWN
AND/OR STAGING AREA LOCATION(S).

3. THE CONTRACTOR SHALL NOTIFY ALL PROPERTY OANER(S) A MINIMUM

NATER SPIGOT W/ 3/4" OF 24 HOURS PRIOR TO BLOCKING DRIVEAAYS OR ENTERING UTILITY
ég/ VALVE ¢ BACK FLOW EASEMENTS.
PREVENTER - MOUNTED P S22, 4. EXISTING UTILITIES AND OTHER SITE IMPROVEMENTS SHONN ARE BASED
TO 4x4 043 87 00, ON THE BEST INFORMATION AVAILABLE TO THE ENGINEER. PRIOR TO
1 EXCAVATING, THE CONTRACTOR SHALL FIELD LOCATE (INCLUDING
S DEPTHS) ALL EXISTING UTILITIES WHICH MAY CONFLICT WITH THE
Lo PROPOSED CONSTRUCTION.

o
W / 1 5. WWHEN THE CONTRACTOR DISCOVERS ANY CONFLICT BETWEEN THE
! DESIGN LOCATION OF WORK UNDER THIS CONTRACT AND AN EXISTING
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S UTILITY, HE SHALL NOTIFY THE ONNER AND THE ENGINEER OF THE
~~._ :7/ CONFLICT IMMEDIATELY.

6. |IF THE CONTRACTOR ENCOUNTERS ANY UNDOCUMENTED UTILITIES, OR
~— U OTHER HIDDEN SITE IMPROVEMENTS, HE SHALL NOTIFY THE OANER AND
~ THE ENGINEER OF THE CONFLICT IMMEDIATELY.

I 7. ALL EXISTING UTILITIES SHALL BE PROTECTED FROM DAMAGE BY THE
1 CONTRACTOR UNLESS OTHERWISE DIRECTED BY THE ENGINEER. THE
CONTRACTOR 1S SOLELY RESPONSIBLE FOR THE REPAIR OF DAMAGE
TO UTILITIES SHOWN HEREIN AT HIS EXPENSE.

N 5. THE REMOVAL OF ANY ABANDONED UTILITIES REQUIRED TO COMPLETE
THE WORK SHALL BE INCIDENTAL AND AT NO ADDITIONAL EXPENSE TO
THE ONNER.

I 4. CONTRACTOR SHALL MINIMIZE CONSTRUCTION RELATED MUD AND
1 DEBRIS ON SURFACES ADJACENT TO THE PROJECT SITE - LANDSCAPE,
STREETS, DRIVES, SIDEWNALKS, ETC.

10. TRENCHES AND OPEN EXCAVATIONS SHALL BE APPROPRIATELY MARKED
1 AND PROTECTED BY THE CONTRACTOR. NO TRENCHES OR

! EXCAVATIONS SHALL REMAIN UNPROTECTED OVERNIGHT. CONTRACTOR
SHALL PROVIDE PROTECTION SUFFICIENT TO MAINTAIN PUBLIC SAFETY, IN
ACCORDANCE WITH THE AUTHORITY HAVING JURISDICTION AND OSHA

! REGULATIONS AS WELL AS ANY REQUIREMENTS OF THE OANER.

11, UTILITY TRENCHES SHALL BE SHORED IN ACCORDANCE WITH THE
AUTHORITY HAVING JURISDICTION (AHJ) AND OSHA 29 CFR PART 1926.

1 12. CONTRACTOR IS RESPONSIBLE FOR CONTROL OF EROSION IN
! ACCORDANCE WNITH THESE DOCUMENTS.

13. THE CONTRACTOR SHALL ADHERE TO THE NOISE ORDINANCES OF THE
AREA.

1 14. THE CONTRACTOR SHALL ADHERE TO THE OANER'S REQUIREMENTS FOR
CONSTRUCTION PARKING AND SHALL REQUIRE THAT THEIR EMPLOYEES
AND ALL SUB-TRADE EMPLOYEES PARK ONLY IN DESIGNATED AREA(S).

1 THE ONNER WILL ADVISE THE CONTRACTOR ON THE SPECIFICS OF THESE
1 REQUIREMENTS.

15. THE CONTRACTOR SHALL ADHERE TO THE OANER'S CONSTRUCTION
RULES OF CONDUCT IF SUCH EXISTS.

I 16. IRON RODS DISTURBED DURING CONSTRUCTION ARE TO BE REPLACED
BY A REGISTERED PUBLIC LAND SURVEYOR FOR THE ORIGINAL
PROPERTY ONNER AT NO ADDITIONAL EXPENSE TO THE ONNER.

1 17. IT IS THE CONTRACTOR'S RESPONSIBILITY TO STOCKPILE ALL

' NECESSARY MATERIAL ON-SITE OR AT A SECURED OFF-SITE LOCATION
AT NO ADDITIONAL EXPENSE TO THE OANER. ANY SUITABLE EXCAVATED
MATERIAL ON THE PROJECT NHICH IS AVAILABLE AT THE TIME, WHETHER
! FROM STORM SENER, ROADNAY AND/OR CHANNEL EXCAVATION, SHALL
BE USED BEFORE BORROW IS BROUGHT ON-SITE.

|

NOTE:

CONTRACTOR SHALL SUPPLY
ST INTERNET TO ALL POWER
T TR PANELS THROUGHOUT SITE
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K| K|

RV UTILITY CONNECTION

SCALE: N.T.S. TYPICAL
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GENERAL NOTES

LE'SE0T 3,05.£2.005

<I PONER JUNCTION BOX 36"X36" CAST POLYMER CONCRETE IN GROUND
JUNCTION BOX.
PP4 #21/23

PP4 #8/10

I
//

! <I COMMUNICATION JUNCTION BOX 24"X24" CAST POLYMER CONCRETE IN
GROUND JUNCTION BOX.

LEGEND

I TRANSFORMER PAD

! RV UTILITY HOOK-UP

The above drawings and specifications, designs and arrangements represented thereby are
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DRAWN BY:

EXTERIOR LIGHTING SHALL BE SHADED OR INWNARDLY DIRECTED IN SUCH

A MANNER SO THAT NO DIRECT LIGHTING OR GLARE BE CAST BEYOND

N THE PROPERTY LINE. THE INTENSITY OF SUCH LIGHTING SHALL NOT

EXCEED ONE FOOT CANDLE AS MEASURED AT THE ABUTTING PROPERTY LINE

15ITE ELECTRICAL PLAN 1 DRAWING NUMBER:

SCALE: 1" = 60-O" NOTE: ROUTE UTILITIES TO MINIMIZE TRENCHING AND

CONCRETE PADS
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