

K.B.Kaufmann & Co., Inc.
3173 Terrace Ave. East
Slidell, LA 70458
(985)649-7381, Fax: (985)649-7679
Project Estimate:

<u>Cost Code</u>	<u>Description</u>	<u>Material</u>	<u>Labor</u>	<u>Subcontract</u>	<u>Other</u>
1-0311	Job Superintendent	\$ -	\$ 5,680.00	\$ -	\$ -
1-0311	Superintendent Truck Allowance	\$ -	\$ -	\$ -	\$ 400.00
1-0312	Superintendent Health Insurance	\$ -	\$ -	\$ -	\$ 600.00
1-0313	Engineering Layout	\$ -	\$ -	\$ -	\$ -
1-0314	Layout	\$ -	\$ -	\$ -	\$ -
1-0316	Security	\$ -	\$ -	\$ -	\$ -
1-0600	Permits (Allowance)	\$ -	\$ -	\$ -	\$ 1,000.00
1-0710	Progressive Cleanup	\$ -	\$ 1,500.00	\$ -	\$ -
1-0711	Final Cleanup	\$ -	\$ 1,000.00	\$ -	\$ -
1-0713	Trash Hauling	\$ -	\$ -	\$ 1,000.00	\$ -
1-0912	Chemical Toilet	\$ -	\$ -	\$ -	\$ 75.00
1-1013	Water, Ice, Cups, Etc.	\$ -	\$ -	\$ -	\$ 50.00
1-1014	First Aid Supplies	\$ -	\$ -	\$ -	\$ 50.00
1-1119	Purchase Drawings	\$ -	\$ -	\$ -	\$ -
1-1130	Notary Fees	\$ -	\$ -	\$ -	\$ -
1-3012	Progress Photos	\$ -	\$ -	\$ -	\$ -
1-4010	Lab Testing	\$ -	\$ -	\$ -	\$ -
1-5000	Punch List	\$ 200.00	\$ 160.00	\$ -	\$ -
1-5011	Job Telephone	\$ -	\$ -	\$ -	\$ 150.00
1-5012	Temporary Power	\$ -	\$ -	\$ -	\$ -
1-5014	HVAC (Early Cut On Power)	\$ -	\$ -	\$ -	\$ -
1-5015	Temporary Heat	\$ -	\$ -	\$ -	\$ -
1-5100	Small Tools & Hardware	\$ -	\$ -	\$ -	\$ 300.00
1-5125	Pump- Dewater	\$ -	\$ -	\$ -	\$ -
1-5312	Temporary Fence	\$ -	\$ -	\$ -	\$ -
1-5610	Sidewalk Barricades	\$ -	\$ -	\$ -	\$ -
1-5619	Temporary Partitions	\$ -	\$ -	\$ -	\$ -
1-5622	Weather Protection	\$ 300.00	\$ 480.00	\$ -	\$ -
1-5815	Job Sign	\$ -	\$ -	\$ -	\$ -
1-5910	Office Trailer Expense	\$ -	\$ -	\$ -	\$ -
1-8900	Architect/Engineering Fees	\$ -	\$ -	\$ -	\$ -
1-9000	Performance/Payment Bonds	\$ -	\$ -	\$ -	\$ -
1-9010	Builders Risk Insurance	\$ -	\$ -	\$ -	\$ -
1-9020	Owners Protection Insurance	\$ -	\$ -	\$ -	\$ -
1-9030	General Liability	\$ -	\$ -	\$ 5,000.00	\$ -
2-0000	Demolition	\$ -	\$ -	\$ -	\$ -
2-0120	Haul Debris	\$ -	\$ -	\$ -	\$ -
2-1100	Site Cleaning/Grubbing	\$ -	\$ -	\$ -	\$ -
2-2000.	Site Excavation	\$ -	\$ -	\$ -	\$ -
2-2100	Site/Building Fill	\$ -	\$ -	\$ -	\$ -
2-2500	Soil Treatment	\$ -	\$ -	\$ -	\$ -
2-3000	Pilings	\$ -	\$ -	\$ -	\$ -
2-4000	Shoring	\$ -	\$ -	\$ -	\$ -
2-5000	Site Drainage	\$ -	\$ -	\$ -	\$ -
2-6000	Asphalt Paving	\$ -	\$ -	\$ -	\$ -
2-6010	Gravel Paving	\$ -	\$ -	\$ -	\$ -
2-6100	Striping	\$ -	\$ -	\$ -	\$ -
2-6300	New Parking Bumpers	\$ -	\$ -	\$ -	\$ -
2-6500	Concrete Paving	\$ -	\$ -	\$ -	\$ -
2-6502	Concrete Paving Formwork	\$ -	\$ -	\$ -	\$ -
2-6503	Site Reinforcing/Mesh	\$ -	\$ -	\$ -	\$ -
2-6504	Concrete Paving Joint Filler	\$ -	\$ -	\$ -	\$ -
2-7100	Fences	\$ -	\$ -	\$ -	\$ -
2-8000	Lawns & Planting	\$ -	\$ -	\$ 2,000.00	\$ -
2-9000	Irrigation Systems	\$ -	\$ -	\$ -	\$ -
3-0030	Protect & Cure	\$ -	\$ -	\$ -	\$ -
3-1000	Form Work (Building)	\$ 75.00	\$ -	\$ -	\$ -
3-2000.	Reinforcing Steel	\$ 600.00	\$ -	\$ -	\$ -
3-3000	Cast/Place Concrete (Bldg.)	\$ 2,000.00	\$ -	\$ 1,500.00	\$ -
3-3500	Excavation Beams	\$ -	\$ -	\$ -	\$ -
3-4000	Footings	\$ -	\$ -	\$ -	\$ -

Cost Code	Description	Material	Labor	Subcontract	Other
	SUB TOTALS FROM PAGE 1	\$ 3,175.00	\$ 8,820.00	\$ 9,500.00	\$ 2,625.00
3-4800	Tilt-up PNL/Burke	\$ -	\$ -	\$ -	\$ -
3-5000	Cementitious Decks	\$ -	\$ -	\$ -	\$ -
4-0000	Masonry	\$ -	\$ -	\$ 9,000.00	\$ -
4-1000	Natural Stone	\$ -	\$ -	\$ -	\$ -
5-0000	Pre-engineered Metal Bldg.	\$ -	\$ -	\$ -	\$ -
5-2000.	Bar Joists	\$ -	\$ -	\$ -	\$ -
5-3000	Metal Decking	\$ -	\$ -	\$ -	\$ -
5-5000	Structural Steel	\$ -	\$ -	\$ -	\$ -
5-5030	Ornamental Iron	\$ -	\$ -	\$ -	\$ -
5-5500	Aluminum Ladders	\$ -	\$ -	\$ -	\$ -
5-5700	Miscellaneous Steel	\$ -	\$ -	\$ -	\$ 2,500.00
5-8000	Expansion Control	\$ -	\$ -	\$ -	\$ -
6-0000	Rough Carpentry	\$ -	\$ -	\$ 4,800.00	\$ -
6-2000.	Finish Carpentry	\$ -	\$ -	\$ -	\$ -
6-4000	Custom Woodwork	\$ -	\$ -	\$ -	\$ -
7-0000	Waterproofing	\$ -	\$ -	\$ -	\$ -
7-2000.	Insulation	\$ -	\$ -	\$ -	\$ -
7-3000	Shingle/Roof Tiles	\$ -	\$ -	\$ -	\$ -
7-4000	Pre-formed Roofing	\$ -	\$ -	\$ 10,325.00	\$ -
7-5000	Roofing, Sheet Metal	\$ -	\$ -	\$ -	\$ -
7-8100	Pre-fab Skylight	\$ -	\$ -	\$ -	\$ -
7-9000	Caulking Sealants	\$ -	\$ -	\$ -	\$ -
8-0000	Metal Doors & Frames	\$ 600.00	\$ 180.00	\$ -	\$ -
8-2000.	Wood Doors	\$ 600.00	\$ 180.00	\$ -	\$ -
8-3000	Special Doors	\$ -	\$ -	\$ -	\$ -
8-3050	Overhead Doors	\$ -	\$ -	\$ -	\$ -
8-5000	Aluminum Windows	\$ -	\$ -	\$ -	\$ -
8-7000	Finish Hardware	\$ 450.00	\$ 180.00	\$ -	\$ -
8-8000	Glass & Glazing	\$ -	\$ -	\$ -	\$ -
9-0000	Fireproofing	\$ -	\$ -	\$ -	\$ -
9-1000	Lath & Plaster	\$ -	\$ -	\$ -	\$ -
9-2500	Gypsum Drywall	\$ -	\$ -	\$ 1,200.00	\$ -
9-3000	Tile & Terazzo	\$ -	\$ -	\$ 9,600.00	\$ -
9-5000	Acoustical Treatment	\$ -	\$ -	\$ 1,200.00	\$ -
9-5600	Wood Flooring	\$ -	\$ -	\$ -	\$ -
9-6800	Carpet & Resilient Flooring	\$ -	\$ -	\$ -	\$ -
9-9000	Painting	\$ -	\$ -	\$ 800.00	\$ -
10-0000	Chalk & Tack Bopards	\$ -	\$ -	\$ -	\$ -
10-1500	Compartments/Cubicle	\$ -	\$ -	\$ -	\$ -
10-2000.	Louvers & Vents	\$ -	\$ -	\$ -	\$ -
10-2700	Access Flooring	\$ -	\$ -	\$ -	\$ -
10-3500	Flagpoles	\$ -	\$ -	\$ -	\$ -
10-4000	Identifying Devices / Graphics	\$ -	\$ -	\$ -	\$ -
10-5000	Lockers	\$ -	\$ -	\$ -	\$ -
10-5200	Fire Extinguishers & Sprinkler	\$ -	\$ -	\$ -	\$ -
10-6000	Toilet Partitions	\$ 0	\$ -	\$ -	\$ -
10-8000	Toilet/Bath Accessories	\$ 2,700.00	\$ 480.00	\$ -	\$ -
11-1600	Loading Dock Equipment	\$ -	\$ -	\$ -	\$ -
11-4000	Food Service Equipment	\$ -	\$ -	\$ -	\$ -
12-5000	Window Treatment	\$ -	\$ -	\$ -	\$ -
13-1400	Vault Door	\$ -	\$ -	\$ -	\$ -
14-2000	Elevators	\$ -	\$ -	\$ -	\$ -
15-4600	Waste Treatment Systems	\$ -	\$ -	\$ -	\$ -
15-4610	Water Wall	\$ -	\$ -	\$ -	\$ -
15-4900	Plumbing Systems	\$ -	\$ -	\$ 28,500.00	\$ -
15-5000	Security Protection Systems	\$ -	\$ -	\$ -	\$ -
15-9900	HVAC Systems	\$ -	\$ -	\$ 2,000.00	\$ -
16-9900	Electrical Systems	\$ -	\$ -	\$ 3,500.00	\$ -
19-0000	Tenant Improvements	\$ -	\$ -	\$ -	\$ -
20-0000	Contingency	\$ -	\$ -	\$ -	\$ 5,000.00
	COLUMN TOTALS	\$ 7,525.00	\$ 9,840.00	\$ 80,425.00	\$ 10,125.00
	Overhead	\$ 658.44	\$ 4,132.80	\$ 6,434.00	\$ 810.00
	Sub Totals	\$ 8,183.44	\$ 13,972.80	\$ 86,859.00	\$ 10,935.00
	Profit	\$ 572.84	\$ 978.10	\$ 6,080.13	\$ 765.45
	TOTALS	\$ 8,756.28	\$ 14,950.90	\$ 92,939.13	\$ 11,700.45
	TOTAL JOB ESTIMATE	\$ 128,346.75			
	Project Square Footage	-			
Totals	Profit Evaluation				\$ 0.07

Prepared by David Reimann Profit level as a decimal