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North Oaks Medical Center Expansion – Phase I

First Floor  
Telecommunication Room 1323
1 each V1000 Control Panel HID
4 each AQM2O-16C 20Amp Power Supply
1 each Omni 750ISO UPS


Door 1200A DMA	Exterior to Vestibule(Read in / Read Out)
1 each V100 Reader Control
2 each R10 Mullion Reader
2 each DPS Door Position Switch


Door 1200B DMA	Vestibule to Hospital Waiting(Read in / Read Out)
1 each V100 Reader Control
2 each R10 Mullion Reader
2 each DPS Door Position Switch


Door 1201B DMA	Exterior from Hospital Waiting(Read in / Read Out)
1 each V100 Reader Control
2 each R40 Prox Reader
2 each DPS Door Position Switch


Door 1201 SM	Existing Vestibule to Hospital Waiting
1 each V100 Read Control 
1 each R40 Prox Reader


Door 1219 SS	Reception 1202 to Volunteer Dispatch
1 each V100 Reader Control 
1 each R40 Prox Reader


Door 1214 AE	Corridor 1215 from Corridor 1214
1 each V100 Reader Control
2 each R40 Prox Reader

Door 1204A SM	Exterior from Connecting Lobby
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch






Door EST5-1 SS	Corridor 1205 from Existing Stairs #5
1 each V100 Reader Control
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 1205 AE	Corridor 1205 from Existing Corridor X104
1 each R40 Prox Reader


Door 1206 AE	Corridor 1205 from Corridor 1206
1 each V100 Reader Control
1 each R40 Prox Reader


Door 1327 SS	Staff Elevator Lobby from Soiled Holding
Door 1325 SS	Staff Elevator Lobby to Deionized Water
Door 1302 SS	Service Corridor from Break Room/Class Room
Door 1222 SS	Service Corridor to Shell Space(Shows two Readers)
3 each V100 Control Panel
5 each R40 Prox Reader

Door 1323 SS	Staff Elevator Lobby from Tele/Data
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 1221A DMA	Exterior from Service Corridor 1221
1 each V100 Reader Control Panel
1 each R10 Mullion Prox Reader
2 each DPS Door Position Switch
1 each R2E-100 Motion Sensor


Door 1221 AN	Service Corridor 1221 from Service Corridor 1301
1 each V100 Reader Control Panel
1 each R40 Prox Reader

Door 1301 DMA	Exterior from Service Corridor 1301(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
2 each DPS Door Position Switch 


Door 1314B AE	Exterior from Corridor 1314(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
2 each DPS Door Position Switch


Door 1312A SS	Corridor 1314 to Trash
1 each V100 Reader Control Panel
1 each R40 Prox Reader


Door 1313 SS	Pack and Prep to HK
1 each R40 Prox Reader


Door 1314A AE	Corridor 1314 from Sterile Storage(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 1332A DS	Exterior from Mechanical 1332
1 each V100 Reade Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
2 each DPS Door Position Switch


Door 1330 DMA	Exterior from Biomed Workroom
1 each V100 Reader Control Panel
1 each R40 Prox Reader(on exterior side)
2 each DPS Door Position Switch
1 each R2E-100 Motion Sensor


Door ST3-1 SM	Exterior from Stair 3
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch

Door 1333A SS	Exterior from Electrical 1333(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
1 each DPS Door Position Switch


Elevator Equipment 1331
1 each V300 Reader Control Panel
2 each R40 Prox Reader


Door 1051A DMA	Walk-in Entrance from Temp Walk in Corridor
Door 1001A DMA	Ambulance Entry from Temp ED Ambulance Corridor
1 each V100 Reader Control Panel
2 each R10 Mullion Prox Reader
4 each DPS Door Position Switch


Door 1054B SM	Exterior from Shell Space (Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
1 each DPS Door Position Switch


Door 1031A SM	Exterior from Shell Space T1002
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 1002B SM	Exterior from Shell Space T1000(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
1 each DPS Door Position Switch



Door 1009A DM/SS	Exterior from Corridor 1009A 
1 each V100 Reader Control Panel
1 each R40 Prox Reader
2 each DPS Door Position Switch
1 each R2E-100 Motion Sensor


Door ST4-1 SM	Corridor 1009A from Stair 4
Door 1009 DM	Corridor 1009A from Corridor 1009
1 each V100 Reader Control Panel
2 each R40 Prox Reader
2 each R2E-100 Motion Sensor
3 each DPS Door Position Switch



















Second Floor

Telecommunication Room  2022
1 each V1000 Control Panel HID
4 each AQM2O-16C 20Amp Power Supply
1 each Omni 750ISO UPS


Door 2001 SS	Existing Coffee Bar to Waiting 2001(Add PR to both sides ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2001B SS	Corridor 2026 to Day Admt. Waiting 2001 (Add PR to both sides ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2100 DMA	Waiting from Shell Space(ASI 40)
1 each V100 Reader Control Panel
1 each R40 Prox Reader


Door 2024 SM	Lobby to Security(ASI 40)
Door 2003A AE	Corridor 2003 from Corridor 2024(ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2025 DMA	Waiting from Elevator Lobby 2023(ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2300 SS	Elevator Lobby from Shell Space
Door 2309 SS	Restricted Corridor to Shell Space
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2310 AE	Elevator Lobby to Restricted Corridor 2310(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader



Door 2022 SS	Elevator Lobby to Data
Door 2019 SS	Elevator Lobby to Mechanical 2018
Door 2030A SS	Corridor 2027 to Mech. 2030
Door 2313A SS	Corridor 2020 to Shell Space
Door 2012 SM	Corridor 2020 to Corridor 2012
Door 2012A SS	Corridor 2009 to Corridor 2012	(ASI 40)
Door 2021 SS	Corridor 2020 to HK 2021
Door 2631 DMA	Corridor 2020 from Corridor 2631
Door 2632SS	Corridor 2625 to PACU Staff Lounge
5 each V100 Reader Control Panel
9 each R40 Prox Reader


Door 2020A DMA	Corridor 2020 to Corridor 7008(Read in / Read Out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2017 SS	Corridor 2009 to Consult Office
Door 2011B	Corridor 2020 to Shell Space
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2234A SS	Exterior from Restricted Corridor 2518
Door 2250 SA	Exterior from Restricted Corridor 2518(ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader
2 each R2E-100 Motion Sensor
2 each DPS Door Position Switch 


Door 2250A SS	Semi Restrict. Corridor 2310C to OR. Equip. (Read in / Read Out) (ASI 40)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2435B	Corridor 2700 to Consult 2435
Door 2436B	Corridor 2700 to Consult 2436
Door 2437B	Corridor 2700 to Consult 2437
Door 2438B	Corridor 2700 to Consult 2438
2 each V100 Reader Control Panel
4 each R40 Prox Reader


Door 2500B SS	Semi- Restrict. Corridor 2518 to Sterile Core 2500(ASI 40)
Door 2515	Semi Restrict. 2518 to Semi Restrict. 2515(ASI 40)
Door 2516 SS	Restricted Corridor 2518 to Decontamination 2516
Door 2517 SS	Restricted Corridor 2518 to HK 2517
Door 2017A SS	HK 2517 to Mech. 2517A(ASI 40)
Door 2519 SS	Corridor 2310C to Soiled Holding 2519
Door 2258 SS	Staff Corridor 2255B to Equipment 2258(ASI 40)
Door 2257 SS	Staff Corridor 2255B to Lounge 2257(ASI 40)
5 each V100 Reader Control Panel
9 each R40 Prox Reader


Door ST3-2	Staff Corridor to Stair 3
Door 2470 SS	Corridor 2448 to Data Tele
2 each V100 Reader Control Panel
2 each R40 Prox Reader
2 each R2E-100 Motion Sensor
2 each DPS Door Position Switch


Door 2446 SS	Corridor 2445 to Frozen Section
Door 2466 SS	Corridor 2464 to Soiled Handling
Door 2467 SS	Corridor 2464 to HK 2467
Door 2459 SS	Corridor 2460 to Doctors Lounge
Door 2457 SS	Corridor 2453 to CRNA Lounge
Door 2458 SS	Corridor 2453 to Staff Lounge
Door 2454 SS	Corridor 2453 to Billing/Schedule
Door 2452 SS	Corridor 2453 to Data
5 each V100 Reader Control Panel
8 each R40 Prox Reader


Door ST4-2 SS	Corridor 2453 to Stair 4
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 2629A SS	Corridor 2634 to Soiled 2629
Door 2629B SS	Corridor 2625 to Soiled 2629
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2627 SS	Nour 2628 to Clean Supply
Door 2218SS	Corridor 2217 to Soiled WorkRm. 2218 (ASI 40)
Door 2221SS	Nurse’s Station 2220 to Meds. 2221(ASI 40)
Door 2224 SS	Corridor 2200B to Nourish 2224(ASI 40)
Door 2223A SS	Nurse’s Station to Clean Supply(ASI 40)
Door 2223B SS	Nurse’s Station to Clean Supply(ASI 40)
Door 2227 SS	Corridor 2226 to Staff Lounge 2227(ASI 40)
Door 2228	Corridor 2226 to Semi-Restrict. Corridor 2310B(ASI 40)
Door 2520B	Semi Restrict. 2510B to Semi Restrict. 2520(ASI 40)
Door 2229SS	Corridor 2226 to Respr. Equip.(ASI 40)
Door 2230 SS	Corridor 2226 to Soiled Workroom(ASI 40)
Door 2232 SS	Corridor 2200 to Equip Supply/Stor.(ASI 40)
Door 2239 SS	Corridor 2236 to Envir. Services(ASI 40)
7 each V100 Reader Control Panel
13 each R40 Prox Reader


Door 2622 AE	Corridor 2700 from Corridor 2622(Read in/Read out)
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 2200	Corridor 2024 to Corridor 2200 (Read in/Read out) (ASI 40)
Door 2217	Corridor 2017 to Semi-Rest. Corridor 2518(Read in/Read out) (ASI 40)
2 each V100 Reader Control Panel
4 each R40 Prox Reader


Door 2215 	Nurse Station 2016 to Equip. Stor./ Supply (ASI 40)
Door 2215A	Corridor 2017 to Equip. Stor./ Supply (ASI 40)
Door 2016 	Corridor 2012 to Consult 2016(ASI 40)
Door 2442A SS	Corridor 2445 to Anesth. Lounge
Door 2440 SS	Corridor 2445 to Anesth. Workroom
Door 2441 SS	Corridor 2445 to Ortho Implant Storage
Door 2427 AE	Corridor 2427 from Corridor 2428
Door 2439SS	Corridor 2434 to CYL. 2439
5 each V100 Reader Control Panel
8 each R40 Prox Reader


Door 2403 SS	Corridor 2400 to Supplies 2403
1 each V100 Reader Control Panel
1 each R40 Prox Reader


SDS 001	Corridor 2800 to Corridor 2400 (ASI 49)
SDS 002	Corridor 2400 to Corridor 2700 (ASI 49)
1 each V100 Reader Control Panel
2 each R40 Prox Reader



Third Floor
Telecommunication Room  3231
1 each V1000 Control Panel HID
4 each AQM2O-16C 20Amp Power Supply
1 each Omni 750ISO UPS


Door EST5-3 SS Existing Stairs
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 3014A SS 	Staff Corridor 3017 Staff Corridor 3014(Read in / Read Out)
Door 3015 DS	Staff Corridor 3014 from Traction Storage
Door 3016 DS	Staff Corridor 3014 from HK Storage
2 each V100 Reader Control Panel
4 each R40 Prox Reader


Door 3011 SS	Corridor 3200 from Equipment Storage
Door 3234 SS	Corridor 3200D to Clean Utility
Door 3232 SS	Corridor 3200D to Nourish
Door 3130 SS	Corridor 3100D to Staff Lounge
2 each V100 Reader Control Panel
4 each R40 Prox Reader


Door 3231	Corridor 3200A from Data
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 3401B SS	Elevator Lobby Corridor to T.O. Conc. 2nd Floor Roof(Read in / Read Out)
Door 3401C SS	Elevator Lobby Corridor to T.O. Conc. 2nd Floor Roof(Read in / Read Out)
2 each V100 Reader Control Panel
4 each R40 Prox Reader
4 each DPS Door Position Switch





Door ST4-3 SS	Elevator Lobby to ST4-3
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 3236A SS	Corridor 3200B to Soiled Workroom
Door 3236B SS	Corridor 3200D to Soiled Workroom
Door 3247A SS	Corridor 3200B to Equipment
Door 3247B SS	Corridor 3200C to Equipment
Door 3249 SS	Corridor 3200B to Clean Utility
Door 3250 SS	Corridor 3200C to Nourish
Door 3251A SS	Corridor 3200B to Soiled Holding
Door 3251B SS	Corridor 3200C to Soiled Holding
Door 3252 SS	Corridor 3200B from HK
5 each V100 Reader Control Panel
9 each R40 Prox Reader


Door 3246 SS	Doctors Cart 3243 to Meds
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch


Door 3600A DM	Corridor 3600A to/from Lobby 3500D
Door 3600B DM	Corridor 3600C to/from Lobby 3500E
Door 3500E DM	Corridor 3500E to/from Corridor 3500E
3 each V100 Reader Control Panel
6 each R40 Prox Reader




Fourth Floor
Telecommunication Room  4231
1 each V1000 Control Panel HID
2 each AQM2O-16C 20Amp Power Supply
1 each Omni 750ISO UPS


Door 4014A AE	Staff Corridor 4017 to/from Staff Corridor 4014
1 each V100 Reader Control Panel
2 each R40 Prox Reader


Door 4015 DS	Staff Corridor 4014 from Equipment Storage
Door 4016 DS	Staff Corridor 4014 from HK Storage
Door 4201C SS	Corridor 4010 to Equipment Workroom
2 each V100 Reader Control Panel
3 each R40 Prox Reader


Door 4130 SS	Corridor 4100D to Staff Lounge
Door 4201 SS	Corridor 4200 to Dialysis
Door 4231 SS	Corridor 4200 from Data
2 each V100 Reader Control Panel
3 each R40 Prox Reader
1 each R2E-100 Motion Sensor (4231)
1 each DPS Door Position Switch (4231)


Door 4234B SS	Corridor 4200D to Clean Utility
Door 4234A SS	Nurse Alcove to Clean Utility
Door 4236A SS	Corridor 4200D to Soiled Washroom
Door 4246 SS	Doctors Cart 4243 to Med.’s 4246
Door 4247A SS	Corridor 4200D to Equipment
Door 4249A SS	Corridor 4200D to Clean Utility
Door 4251A SS	Corridor 4200D to Soiled Holding
Door 4252 SS	Corridor 4200D from HK
Door 4249B SS	Nurse Alcove to Clean Utility
Door 4236B SS	Corridor 4200C to Soiled Workroom
Door 4247B SS	Corridor 4200C to Equipment
Door 4251B SS	Corridor 4200C to Soiled Holding
6 each V100 Reader Control Panel
12 each R40 Prox Reader
1 each R2E-100 Motion Sensor (4246)
1 each DPS Door Position Switch (4246)



Fifth Floor
Telecommunication Room  5241
1 each V1000 Control Panel HID
2 each AQM2O-16C 20Amp Power Supply
1 each Omni 750ISO UPS

Door 5006 DS	Staff Corridor from HK Storage
Door 5007 DS	Staff Corridor from Equipment Storage
Door 5008 SS	Corridor 5004 from Electrical
Door 5009B SS	Corridor 5010 from Storage
Door 5240 SS	Corridor 5200 from HK
Door 5243A SS	Corridor 5200D to Clean Utility
Door 5243B SS	Nurses Alcove to Clean Utility
Door 5236 SS	Staff Training from HK
5 each V100 Reader Control Panel
8 each R40 Prox Reader


Door 5241 SS	Corridor 5200A from Data
Door ST1-5 AE 	Stair 1 from Corridor 5015 (Prox Reader on Ingress Side)
Door ST3-5 SM	Stair 3 from ANTE 5216B (Prox Reader on Ingress Side)
2 each V100 Reader Control Panel
3 each R40 Prox Reader
3 each R2E-100 Motion Sensor
3 each DPS Door Position Switch


Door 5244 SS	Nurses Alcove to Nourish
Door 5246A SS	Corridor 5200A to Soiled Workroom
Door 5246B SS	Corridor 5200D to Soiled Workroom
Door 5255A SS	Corridor 5200B to Equipment Room
Door 5255B SS	Corridor 5200C to Equipment Room
Door 5257 SS	Nurses Alcove to Nourish
Door 5258B SS	Nurses Alcove to Clean Utility
Door 5258A SS	Corridor 5200B to Clean Utility
Door 5259A SS	Corridor 5200B to Soiled Holding
Door 5260 SS	Corridor 5200B to HK 5260
Door 5259B SS	Corridor 5200C to Soiled Holding
6 each V100 Reader Control Panel
12 each R40 Prox Reader

Door 5254 SS	Doctors Cart to Meds
1 each V100 Reader Control Panel
1 each R40 Prox Reader
1 each R2E-100 Motion Sensor
1 each DPS Door Position Switch



Penthouse 
Penthouse to Elevator Equipment
1 each V100 Reader Control Panel
1 each R40 Prox Reader

Elevators
6 each V300 Output Reader Control Panel
6 each R10 Mullion Reader

Attic Stock
4 each V100 Reader Control Panel
8 each R40 Prox Reader
8 each DPS
8 each R2E-100 Motion Sensor 
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